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00 11 16 — NOTICE INVITING BIDS

NOTICE IS HEREBY GIVEN that the Diablo Community Services District (“District”) invites and
will receive sealed Bids up to but not later than 5:00 p.m. on Monday April 27, 2026 emailed to
the District General Manager at generalmanager@diablocsd.org, for the furnishing to District of
all labor, equipment, materials, tools, services, transportation, permits, utilities, and all other items
necessary for the Creek Bank Stabilization - 2121 Alameda Diablo Project (the “Project”). At said
time, Bids will be publicly opened and read aloud at 1700 Club House Road in Diablo. Bids
received after said time shall be returned unopened. Bids shall be valid for a period of 90 calendar
days after the Bid opening date.

The Project is the further stabilization of an emergency creek bank repair in January 2023. The
permanent embankment repair consists of stabilizing the existing riprap with a high-tensile steel
wire-mesh facing (6-inch openings) connected to soil nails anchored in native material behind the
riprap. The work must begin on June 1, 2026, and be completed by June 30, 2026.

This Project is funded in whole or in part by federal grant funds from the Federal
Emergency Management Administration. Bidders shall review the federal funding
provisions in the Contract Documents and ensure that the Work complies with those
provisions, in addition to any other applicable state or federal law.

Bids must be submitted on the District’'s Bid Forms. Bidders may obtain a copy of the Contract
Documents from the home page of the District’s website at diablocsd.org. To the extent required
by section 20103.7 of the Public Contract Code, upon request from a contractor plan room service,
the District shall provide an electronic copy of the Contract Documents at no charge to the
contractor plan room.

It is the responsibility of each prospective bidder to download and print all Bid Documents for
review and to verify the completeness of Bid Documents before submitting a bid. Any Addenda
will be posted on the home page of the District's website at diablocsd.org. It is the responsibility
of each prospective bidder to check diablocsd.org on a daily basis through the close of bids for
any applicable addenda or updates. The District does not assume any liability or responsibility
based on any defective or incomplete copying, excerpting, scanning, faxing, downloading or
printing of the Bid Documents. Information on diablocsd.org may change without notice to
prospective bidders. The Contract Documents shall supersede any information posted or
transmitted by diablocsd.org

Each Bid shall be accompanied by cash, a certified or cashier's check, or a Bid Bond secured
from a surety company satisfactory to the District, the amount of which shall not be less than ten
percent (10%) of the submitted Total Bid Price, made payable to Diablo Community Services
District as bid security. The bid security shall be provided as a guarantee that within ten (10)
working days after the District provides the successful bidder the Notice of Award, the successful
Bidder will enter into a contract and provide the necessary bonds and certificates of insurance.
The bid security will be declared forfeited if the successful Bidder fails to comply within said time.
No interest will be paid on funds deposited with District.

The successful Bidder will be required to furnish a Faithful Performance Bond and a Labor and
Material Payment Bond each in an amount equal to one hundred percent (100%) of the Contract
Price. Each bond shall be in the forms set forth herein, shall be secured from a surety company
that meets all State of California bonding requirements, as defined in California Code of Civil

Procedure Section 995.120, and that is a California admitted surety insurer.
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Pursuant to Section 22300 of the Public Contract Code of the State of California, the successful
Bidder may substitute certain securities for funds withheld by District to ensure its performance
under the contract.

Pursuant to Labor Code Section 1773, District has obtained the prevailing rate of per diem wages
and the prevailing wage rate for holiday and overtime work applicable in Riverside County from
the Director of the Department of Industrial Relations for each craft, classification, or type of
worker needed to execute this contract. A copy of these prevailing wage rates may be obtained
via the internet at: www.dir.ca.gov/dlsr/

In addition, a copy of the prevailing rate of per diem wages is available by contacting the District’s
General Manager (generalmanager@diablocsd.org) and shall be made available to interested
parties upon request. The successful bidder shall post a copy of the prevailing wage rates at
each job site. It shall be mandatory upon the Bidder to whom the Contract is awarded, and upon
any subcontractors, to comply with all Labor Code provisions, which include but are not limited to
the payment of not less than the said specified prevailing wage rates to all workers employed by
them in the execution of the Contract, employment of apprentices, hours of labor and debarment
of contractors and subcontractors.

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No Bid will be accepted nor any contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the Bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. Notwithstanding the foregoing, the contractor registration
requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply to work
performed on a public works project that is exempt pursuant to the small project exemption
specified in Labor Code Sections 1725.5 and 1771.1.

This Project is subject to compliance monitoring and enforcement by the Department of Industrial
Relations. In bidding on this Project, it shall be the Bidder’s sole responsibility to evaluate and
include the cost of complying with all labor compliance requirements under this contract and
applicable law in its Bid.

The California Air Resources Board (‘CARB”) implemented amendments to the In-Use Off-Road
Diesel-Fueled Fleets Regulations (“Regulation”) which are effective on January 1, 2024, and
apply broadly to all self-propelled off road diesel vehicles 25 horsepower or greater and other
forms of equipment used in California. A copy of the Regulation is available at
https://ww2.arb.ca.gov/sites/default/files/barcu/regact/2022/off-roaddiesel/appa-1.pdf.  Bidders
are required to comply with all CARB and Regulation requirements, including, without limitation,
all applicable sections of the Regulation, as codified in Title 13 of the California Code of
Regulations section 2449 et seq. throughout the term of the Project. Bidders must provide, with
their Bid, copies of Bidder’'s and all listed subcontractors the most recent, valid Certificate of
Reported Compliance (“CRC”) issued by CARB. Failure to provide valid CRCs as required herein
may render the Bid non-responsive.

Unless otherwise provided in the Instructions for Bidders, each Bidder shall be a licensed
contractor pursuant to sections 7000 et seq. of the Business and Professions Code in the following
classification(s) throughout the time it submits its Bid and for the duration of the contract: License

A.
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Substitution requests shall be made within 10 calendar days after the award of the contract.
Pursuant to Public Contract Code Section 3400(b), the District may make findings designating
that certain additional materials, methods or services by specific brand or trade name other than
those listed in the Standard Specifications be used for the Project. Such findings, if any, as well
as the materials, methods or services and their specific brand or trade names that must be used
for the Project may be found in the Special Conditions.

District shall award the contract for the Project to the lowest responsive, responsible Bidder as
determined by the District from the base bid alone. District reserves the right to reject any or all
bids or to waive any irregularities or informalities in any bids or in the bidding process.

For further information, contact Kathy Torru, District General Manager, at
generalmanager@diablocsd.org or 925-683-4956.

END OF NOTICE INVITING BIDS
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00 21 13 — INSTRUCTIONS TO BIDDERS

ARTICLE 1. SECURING DOCUMENTS

Bids must be submitted to the District on the Bid Forms which are a part of the Bid Package for
the Project. Bid and Contract Documents may be obtained from the District’'s website diablocd.org
specified in the Notice Inviting Bids. Prospective bidders are encouraged to telephone in advance
to determine the availability of Contract Documents. Any charge for the Contract Documents is
stated in the Notice Inviting Bids.

Any Addenda will be posted on diablocsd.org. Failure to acknowledge addenda may make a bid
nonresponsive and not eligible for award of the contract.

ARTICLE 2. EXAMINATION OF SITE AND CONTRACT DOCUMENTS

At its own expense and prior to submitting its Bid, each Bidder shall visit the site of the proposed
work and fully acquaint itself with the conditions relating to the construction and labor required so
that the Bidder may fully understand the work, including but not limited to difficulties and
restrictions attending the execution of the work under the contract. Each Bidder shall carefully
examine the Drawings, and shall read the Specifications, Contract, and all other documents
referenced herein. Each Bidder shall also determine the local conditions which may in any way
affect the performance of the work, including local tax structure, contractors’ licensing
requirements, availability of required insurance, the prevailing wages and other relevant cost
factors, shall familiarize itself with all federal, state and local laws, ordinances, rules, regulations
and codes affecting the performance of the work, including the cost of permits and licenses
required for the work, and shall make such surveys and investigations, including investigations of
subsurface or latent physical conditions at the site or where work is to be performed as may be
required. Bidders are responsible for consulting the standards referenced in the Contract. The
failure or omission of any Bidder to receive or examine any contract documents, forms,
instruments, addenda, or other documents, or to visit the site and acquaint itself with conditions
there existing shall in no way relieve any Bidder from any obligation with respect to its Bid or to
the contract and no relief for error or omission will be given except as required under State law.
The submission of a Bid shall be taken as conclusive evidence of compliance with this Article.

ARTICLE 3. INTERPRETATION OF DRAWINGS AND DOCUMENTS

Prospective Bidders unclear as to the true meaning of any part of the Drawings, Specifications or
other proposed contract documents may submit to the Engineer of the District a written request
for interpretation. The prospective Bidder submitting the request is responsible for prompt
delivery. Interpretation of the Drawings, Specifications or other proposed contract documents will
be made only by a written addendum duly issued and a copy of such addenda will be mailed or
delivered to each prospective Bidder who has purchased a set of Drawings and Specifications.
The District will not be responsible for any other explanation or interpretations of the proposed
documents. If a Prospective Bidders becomes aware of any errors or omissions in any part of
the Contract Documents, it is the obligation of the Prospective Bidder to promptly bring it to the
attention of the District.

ARTICLE 4. ADDENDA

The District reserves the right to revise the Contract Documents prior to the Bid opening date.
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Revisions, if any, shall be made by written Addenda. All Addenda issued by the District shall be
included in the Bid and made part of the Contract Documents. Pursuant to Public Contract Code
Section 4104.5, if the District issues an Addendum which includes material changes to the Project
less than 72 hours prior to the deadline for submission of Bids, the District will extend the deadline
for submission of Bids. The District may determine, in its sole discretion, whether an Addendum
warrants postponement of the Bid submission date. Each prospective Bidder shall provide District
a name, address, email address, and facsimile number to which Addenda may be sent, as well
as a telephone number by which the District can contact the Bidder. Copies of Addenda will be
furnished by email, facsimile, first class mail, express mail or other proper means of delivery
without charge to all parties who have obtained a copy of the Contract Documents and provided
such current information. Please Note: Bidders are responsible for ensuring that they have
received any and all Addenda. To this end, each Bidder should contact the District General
Manager at generalmanager@diablocsd.org to verify that it has received all Addenda issued, if
any, prior to the Bid opening. The Bidder shall indicate the Addenda received prior to bidding in
the space provided in the Bid Form. Failure to indicate all Addenda may be sufficient cause for
rejecting the Bid.

ARTICLE 5. ALTERNATE BIDS

If alternate bid items are called for in the Contract Documents, the time required for completion of
the alternate bid items has already been factored into the Contract duration and no additional
Contract time will be awarded for any of the alternate bid items. The District may elect to include
one or more of the alternate bid items, or to otherwise remove certain work from the Project scope
of work. Accordingly, each bidder must ensure that each bid item contains a proportionate share
of profit, overhead, and other costs or expenses which will be incurred by the bidder.

ARTICLE 6. COMPLETION OF BID FORMS

Bids shall only be prepared using copies of the Bid Forms which are included in the Contract
Documents. The use of substitute Bid Forms other than clear and correct photocopies of those
provided by the District will not be permitted. Bids shall be executed by an authorized signatory
as described in these Instructions to Bidders. In addition, Bidders shall fill in all blank spaces
(including inserting “N/A” where applicable), and initial all interlineations, alterations, or erasures
to the Bid Forms. Bidders shall neither delete, modify, nor supplement the printed matter on the
Bid Forms nor make substitutions thereon. USE OF BLACK OR BLUE INK, INDELIBLE PENCIL,
OR A TYPEWRITER IS REQUIRED. Deviations in the Bid Forms may result in the Bid being
deemed non-responsive.

ARTICLE 7. MODIFICATIONS OF BIDS

Each Bidder shall submit its Bid in strict conformity with the requirements of the Contract
Documents. Unauthorized additions, modifications, revisions, conditions, limitations, exclusions
or provisions attached to a Bid may render it non-responsive and may cause its rejection. Bidders
shall not delete, modify, or supplement the printed matter on the Bid Forms, or make substitutions
thereon. Oral, telephonic and electronic modifications will not be considered.

ARTICLE 8. SUBCONTRACTORS

Bidder shall set forth the name, address of the place of business, DIR public works contractor
registration number unless exempt pursuant to Labor Code Sections 1725.5 and 1771.1, and
contractor license number of each subcontractor who will perform work, labor, furnish materials
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or render services to the bidder on said contract and each subcontractor licensed by the State of
California who, under subcontract to bidder, specially fabricates and installs a portion of the Work
described in the Drawings and Specifications in an amount in excess of one half of one percent
(0.5%) of the total bid price, and shall indicate the portion of the work to be done by such
subcontractor in accordance with Public Contract Code Section 4104.

ARTICLE 9. LICENSING REQUIREMENTS

Pursuant to Business and Professions Code Section 7028.15 and Public Contract Code Section
3300, all bidders must possess proper licenses for performance of this Contract. Subcontractors
must possess the appropriate licenses for each specialty subcontracted. Pursuant to Business
and Professions Code Section 7028.5, the District shall consider any bid submitted by a contractor
not currently licensed in accordance with state law and pursuant to the requirements found in the
Contract Documents to be nonresponsive, and the District shall reject the Bid. The District shall
have the right to request, and Bidders shall provide within ten (10) calendar days, evidence
satisfactory to the District of all valid license(s) currently held by that Bidder and each of the
Bidder’'s subcontractors, before awarding the Contract.

Notwithstanding anything contained herein, if the Work involves federal funds, the Contractor shall
be properly licensed by the time the Contract is awarded, pursuant to the provisions of Public
Contract Code section 20103.5.

ARTICLE 10. COMPLIANCE WITH CARB REGULATIONS

The District is a Public Works Awarding Body, as defined under Title 13 California Code of
Regulations section 2449(c)(46). Accordingly, Bidders must submit, with their Bids, a valid
Certificate of Reported Compliance (“CRC”) for the Bidder’s and its listed subcontractors fleet
(including any applicable leased equipment or vehicles) . Bidder must complete and submit the
Fleet Compliance Certification, on the form included in the bid package. Failure to provide a valid
CRC for the Bidder's fleet, and for the fleets of all listed subcontractors, or failure to complete the
Fleet Compliance Certification, may render the Bid non-responsive.

ARTICLE 11. BID GUARANTEE (BOND)

Each bid shall be accompanied by: (a) cash; (b) a certified or cashier's check made payable to
Diablo Community Services District; or (c) a Bid Bond secured from a surety company satisfactory
to the District, the amount of which shall not be less than ten percent (10%) of the Total Bid Price,
made payable to Diablo Community Services District as bid security. Personal sureties and
unregistered surety companies are unacceptable. The surety insurer shall be California admitted
surety insurer, as defined in Code of Civil Procedure Section 995.120. The bid security shall be
submitted electronically with bidders bids. The successful bidder will enter into a contract and
provide the necessary bonds and certificates of insurance. The bid security will be declared
forfeited if the successful bidder fails to comply within said time, and District may enter into a
contract with the next lowest responsive responsible bidder, or may call for new bids. No interest
shall be paid on funds deposited with the District. District will return the security accompanying
the bids of all unsuccessful bidders no later than 60 calendar days after award of the contract.

ARTICLE 12. IRAN CONTRACTING ACT OF 2010

In accordance with Public Contract Code Section 2200 et seq., the District requires that any
person that submits a bid or proposal or otherwise proposes to enter into or renew a contract with
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the District with respect to goods or services of one million dollars ($1,000,000) or more, certify
at the time the bid is submitted or the contract is renewed, that the person is not identified on a
list created pursuant to subdivision (b) of Public Contract Code Section 2203 as a person
engaging in investment activities in Iran described in subdivision (a) of Public Contract Code
Section 2202.5, or as a person described in subdivision (b) of Public Contract Code Section
2202.5, as applicable.

The form of such Iran Contracting Certificate is included with the bid package and must be signed
and dated under penalty of perjury.

ARTICLE 13. NONCOLLUSION DECLARATION

Bidders on all public works contracts are required to submit a declaration of noncollusion with
their bid. This form is included with the bid package and must be signed and dated under penalty
of perjury.

ARTICLE 14. PUBLIC WORKS CONTRACTOR REGISTRATION CERTIFICATION

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. No bid will be accepted nor any contract
entered into without proof of the contractor's and subcontractors’ current registration with the
Department of Industrial Relations to perform public work. If awarded a contract, the bidder and
its subcontractors, of any tier, shall maintain active registration with the Department of Industrial
Relations for the duration of the Project. To this end, Bidder shall sign and submit with its Bid the
Public Works Contractor Registration Certification on the form provided, attesting to the facts
contained therein. Failure to submit this form may render the bid non-responsive. In addition,
each Bidder shall provide the registration number for each listed subcontractor in the space
provided in the Designation of Subcontractors form.

ARTICLE 15. BIDDER INFORMATION AND EXPERIENCE FORM

Each Bidder shall complete the questionnaire provided herein and shall submit the questionnaire
along with its Bid. Failure to provide all information requested within the questionnaire along with
the Bid may cause the bid to be rejected as non-responsive. The District reserves the right to
reject any Bid if an investigation of the information submitted does not satisfy the Engineer that
the Bidder is qualified to properly carry out the terms of the contract.

ARTICLE 16. WORKERS' COMPENSATION CERTIFICATION

In accordance with the provisions of Labor Code Section 3700, Contractor shall secure the
payment of compensation to its employees. Contractor shall sign and file with the District the
following certificate prior to performing the work under this Contract:

| am aware of the provisions of Section 3700 of the Labor Code, which require
every employer to be insured against liability for workers’ compensation or to
undertake self-insurance in accordance with the provisions of that code, and | will
comply with such provisions before commencing the performance of the work of
this contract.

The form of such Workers' Compensation Certificate is included as part of this document.
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ARTICLE 17. BID FORMS RELATED TO FEDERAL FUNDS

In accordance with the federal funding provisions contained in the Contract Documents, and as
further detailed therein, Contractor shall complete the following forms: Anti-Lobbying Certification,
and Debarment and Suspension Certification.

ARTICLE 18. SIGNING OF BIDS

All Bids submitted shall be executed by the Bidder or its authorized representative. Bidders may
be asked to provide evidence in the form of an authenticated resolution of its Board of Directors
or a Power of Attorney evidencing the capacity of the person signing the Bid to bind the Bidder to
each Bid and to any Contract arising therefrom.

If a Bidder is a joint venture or partnership, it may be asked to submit an authenticated Power of
Attorney executed by each joint venturer or partner appointing and designating one of the joint
venturers or partners as a management sponsor to execute the Bid on behalf of Bidder. Only that
joint venturer or partner shall execute the Bid. The Power of Attorney shall also: (1) authorize
that particular joint venturer or partner to act for and bind Bidder in all matters relating to the Bid;
and (2) provide that each venturer or partner shall be jointly and severally liable for any and all of
the duties and obligations of Bidder assumed under the Bid and under any Contract arising
therefrom. The Bid shall be executed by the designated joint venturer or partner on behalf of the
joint venture or partnership in its legal name.

ARTICLE 19. SUBMISSION OF SEALED BIDS

Once the Bid and supporting documents have been completed and signed as set forth herein,
they shall be submitted, along with the Bid Guarantee and other required materials, via email at
generalmanager@diablocsd.org, by 5:00 p.m. on Monday April 27, 2026. The envelope shall
bear the title of the work and the name of the bidder. No oral or telephonic bids will be considered.
No forms transmitted via the internet, e-mail, facsimile, or any other electronic means will be
considered unless specifically authorized by the District as provided herein. Bids received after
the time and day set for the receipt of bids shall be returned to the bidder unopened. The envelope
shall also contain the following in the lower left-hand corner thereof:

Bid of (Bidder’s Name)
for the Creek Bank Stabilization — 2121 Alameda Diablo

Only where expressly permitted in the Notice Inviting Bids may bidders submit their bids via
electronic transmission pursuant to Public Contract Code sections 1600 and 1601. Any
acceptable method(s) of electronic transmission shall be stated in the Notice Inviting Bids. District
may reject any bid not strictly complying with District’s designated methods for delivery.

ARTICLE 20. OPENING OF BIDS

At the time and place set for the opening and reading of bids, or any time thereafter, each
and every bid received prior to the time and day set for the receipt of bids will be publicly
opened and read. The District will leave unopened any Bid received after the specified date and
time, and any such unopened Bid will be returned to the bidder. It is the bidder’s sole responsibility
to ensure that its Bid is received as specified. Bids may be submitted earlier than the date(s) and
time(s) indicated.
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The public reading of each bid will include the following information:
A. The name and business location of the bidder.

B. The nature and amount of the bid security furnished by bidder.
C. The bid amount.

Bidders or their representatives and other interested persons may be present at the opening of
the bids. The District may, in its sole discretion, elect to postpone the opening of the submitted
Bids. The District reserves the right to reject any or all Bids and to waive any informality or
irregularity in any Bid.

ARTICLE 21. WITHDRAWAL OF BID

Any bid may be withdrawn either personally or by written request, incurring no penalty, at any
time prior to the scheduled closing time for receipt of bids. Requests to withdraw bids shall be
worded so as not to reveal the amount of the original bid. Withdrawn bids may be resubmitted
until the time and day set for the receipt of bids, provided that resubmitted bids are in conformance
with the instructions herein.

Bids may be withdrawn after bid opening only by providing written notice to District within five (5)
working days of the bid opening and in compliance with Public Contract Code Section 5100 et
seq., or as otherwise may be allowed with the consent of the District.

ARTICLE 22. BIDDERS INTERESTED IN MORE THAN ONE BID

No Bidder shall be allowed to make, file or be interested in more than one bid for the same work
unless alternate bids are specifically called for. A person, firm or corporation that has submitted
a sub-proposal to a Bidder, or that has quoted prices of materials to a Bidder, is not thereby
disqualified from submitting a sub-proposal or quoting prices to other bidders. No person, firm,
corporation, or other entity may submit a sub-proposal to a Bidder, or quote prices of materials to
a Bidder, when also submitting a prime Bid on the same Project.

ARTICLE 23. SUBSTITUTION OF SECURITY

The Contract Documents call for monthly progress payments based upon the percentage of the
Work completed. The District will retain a percentage of each progress payment as provided by
the Contract Documents. At the request and expense of the successful Bidder, the District will
substitute securities for the amount so retained in accordance with Public Contract Code Section
22300.

ARTICLE 24. PREVAILING WAGES

The District has obtained from the Director of the Department of Industrial Relations the general
prevailing rate of per diem wages in the locality in which this work is to be performed for each
craft or type of worker needed to execute the Contract. A copy of the prevailing rate of per diem
wages is available by contacting the District’s General Manager
(generalmanager@diablocsd.org) or may be obtained online at http://www.dir.ca.gov. Bidders
are advised that a copy of these rates must be posted by the successful Bidder at the job site(s).
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ARTICLE 25. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

In accordance with the provisions of the Labor Code, contractors or subcontractors may not
perform work on a public works project with a subcontractor who is ineligible to perform work on
a public project pursuant to Labor Code Sections 1777.1 or 1777.7. Any contract on a public
works project entered into between a contractor and a debarred subcontractor is void as a matter
of law. A debarred subcontractor may not receive any public money for performing work as a
subcontractor on a public works contract. Any public money that is paid to a debarred
subcontractor by the Contractor for the Project shall be returned to the District. The Contractor
shall be responsible for the payment of wages to workers of a debarred subcontractor who has
been allowed to work on the Project.

ARTICLE 26. INSURANCE REQUIREMENTS

Prior to commencing work, the successful bidder shall purchase and maintain insurance as set
forth in the General Conditions.

ARTICLE 27. PERFORMANCE BOND AND PAYMENT BOND REQUIREMENTS

The successful bidder will be required to furnish a Labor and Material Payment Bond and a
Faithful Performance Bond each in an amount equal to one hundred percent (100%) of the
contract price. Each bond shall be secured from a surety company that meets all State of
California bonding requirements, as defined in California Code of Civil Procedure Section 995.120
and is admitted by the State of California. Each bond shall be accompanied, upon the request of
District, with all documents required by California Code of Civil Procedure Section 995.660 to the
extent required by law. All bonding and insurance requirements shall be completed and submitted
to District within ten (10) working days from the date the District provides the successful bidder
with the Notice of Award.

ARTICLE 28. SALES AND OTHER APPLICABLE TAXES, PERMITS, LICENSES AND FEES

Contractor and its subcontractors performing work under this Contract will be required to pay
California sales tax and other applicable taxes, and to pay for permits, licenses and fees required
by the agencies with authority in the jurisdiction in which the Work will be located, unless otherwise
expressly provided by the Contract Documents.

ARTICLE 29. PERMIT AND INSPECTION FEE ALLOWANCE

Notwithstanding anything contained herein, the Bid Form contains an allowance for the
Contractor’s cost of acquiring traffic control permits and for construction inspection fees that may
be charged to the Contractor by the Agency of Jurisdiction. The allowance is included within the
Bid Form to eliminate the need by bidders to research or estimate the costs of traffic control
permits and construction inspection fees prior to submitting a bid. The allowance is specifically
intended to account for the costs of traffic control permits and construction inspection fees
charged by the local Agency of Jurisdiction only. No other costs payable by Contractor to the
Agency of Jurisdiction are included within the allowance.

ARTICLE 30. FILING OF BID PROTESTS

Bidders may file a “protest” of a Bid with the District's General Manager. In order for a Bidder’s
protest to be considered valid, the protest must:
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A. Be filed in writing within five (5) calendar days after the bid opening date;

B. Clearly identify the specific irregularity or accusation;
C. Clearly identify the specific District staff determination or recommendation being
protested;

D. Specify in detail the grounds for protest and the facts supporting the protest; and
E. Include all relevant, supporting documentation with the protest at time of filing.

If the protest does not comply with each of these requirements, the District may reject the protest
without further review.

If the protest is timely and complies with the above requirements, the District’'s General Manager,
or other designated District staff member, shall review the protest, any response from the
challenged Bidder(s), and all other relevant information. The General Manager will provide a
written decision to the protestor.

The procedure and time limits set forth in this Article are mandatory and are the sole and exclusive
remedy in the event of a Bid protest. Failure to comply with these procedures shall constitute a
failure to exhaust administrative remedies and a waiver of any right to further pursue the Bid
protest, including filing a Government Code Claim or legal proceedings.

ARTICLE 31. BASIS OF AWARD; BALANCED BID

The District shall award the Contract to the lowest responsible Bidder submitting a responsive
Bid. The lowest Bid will be determined on the basis of the Total Bid Price. The District may reject
any Bid which, in its opinion when compared to other Bids received or to the District’s internal
estimates, does not accurately reflect the cost to perform the Work. The District may reject as
non-responsive any Bid which unevenly weights or allocates costs, including but not limited to
overhead and profit to one or more particular bid items.

ARTICLE 32. AWARD PROCESS

Once all Bids are opened and reviewed to determine the lowest responsive and responsible
Bidder, the District may award the contract. The apparent successful Bidder should begin to
prepare the following documents: (1) the Performance Bond; (2) the Payment Bond; and (3) the
required insurance certificates and endorsements. Once the District notifies the Bidder of the
award, the Bidder will have three (3) working days from the date of this notification to execute the
Contract and supply the District with all of the required documents and certifications. Regardless
of whether the Bidder supplies the required documents and certifications in a timely manner, the
Contract time will begin to run on JUNE 1, 2026. Once the District receives all of the properly
drafted and executed documents and certifications from the Bidder, the District shall issue a
Notice to Proceed to that Bidder.

ARTICLE 33. EXECUTION OF CONTRACT

As required herein the Bidder to whom an award is made shall execute the Contract in the amount
determined by the Contract Documents. The District may require appropriate evidence that the
persons executing the Contract are duly empowered to do so. The Contract and bond forms to
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be executed by the successful Bidder are included within these Specifications and shall not be
detached.

ARTICLE 34. QUESTIONS

Questions regarding this Notice Inviting Bids may be directed to Kathy Torru, District General
Manager, AT 925-683-4956 or email at generalmanager@diablocsd.org. No other members of
the District’s staff or governing body should be contacted about this procurement during the
bidding process. Any and all inquiries and comments regarding this Bid must be communicated
in writing, unless otherwise instructed by the District. The District may, in its sole discretion,
disqualify any Bidder who engages in any prohibited communications.
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00 41 43 - BID FORMS

1.1 Bid.

Bids will be received at the Diablo Community Services District via email at
generalmanager@diablocsd.org, until 5:00 p.m. on Monday April 27, 2026.

NAME OF BIDDER:

The undersigned hereby declare that we have carefully examined the location of the proposed
Work, and have read and examined the Contract Documents, including all plans, specifications,
and all addenda, if any for the following Project:

CREEK BANK STABILIZATION - 2121 ALAMEDA DIABLO

We hereby propose to furnish all labor, materials, equipment, tools, transportation, and services,
and to discharge all duties and obligations necessary and required to perform and complete the
Project, as described and in strict conformity with the Drawings, and these Specifications for
TOTAL BID PRICE indicated herein.

The undersigned acknowledges receipt, understanding, and full consideration of the following
addenda to the Contract Documents:

Addenda No.

1. Attached is the required Bid Guarantee in the amount of not less than 10% of the Total
Bid Price.

2. Attached is the completed Designation of Subcontractors form.

3. Attached is the fully executed Noncollusion Declaration form.

4. Attached is the completed Iran Contracting Act Certification form.

5. Attached is the completed Fleet Compliance Certification form.

6. Attached is the completed Public Works Contractor Registration Certification form.

7. Attached is the completed Contractor's Certificate Regarding Workers’ Compensation
form.

8. Attached is the completed Bidder Information and Experience form.
9. Attached is the completed Anti-Lobbying Certification.

10. Attached is the completed Debarment and Suspension Certification.
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A. BID SCHEDULE

This Bid Schedule must be completed and included with the sealed Bid Proposal.
Pricing must be provided

for each Bid Item as indicated. Items marked “(SW)” are Specialty Work that must be
performed by a qualified Subcontractor. The lump sum or unit cost for each item must be
inclusive of all costs, whether direct or indirect, including profit and overhead. The sum of all
amounts entered in the “Extended Total Amount” column must be identical to the Base Bid
price entered in Section 1 of the Bid Proposal form.

AL = Allowance
LB = Pounds

CF = Cubic Feet
LF = Linear Foot

TON = Ton (2000 Ibs)

CY = Cubic Yard
LS = Lump Sum

EA = Each
SF = Square

Feet

BID
ITEM
NO.

ITEM DESCRIPTION

EST

ar

UNIT

UNIT
PRICE

EXTENDED
TOTAL
AMOUNT

Mobilization and Contract Processing
Costs

LS

Prepare Set of Design Drawings
(engineer stamped)

LS

Utility Locating and Potholing

LS

Grout existing Rip Rap prior to drilling. [Bid
Item will be removed or reduced if final
design does not require fully grouted riprap].
No equipment or materials in creek low flow
channel.

70

CcY

& | P &8 | P

& | &8 | P

Purchase, Drill, and Grout Threaded Soil
Nail Bar with spacers and soil nail bearing
plate. No equipment or materials in creek
low flow channel.

36 *

EA

Soil Nail Facing (Shotcrete): Purchase and
install structural shotcrete facing (as-shot
nozzle finish) with 6-in planter pockets (8),
and vertical Weephole Drainage board
between nails. No equipment or materials in
creek low flow channel.

1200

SF

6-ALT

Soil Nail Facing (High-Tensile Steel Mesh
Facing, ALTERNATIVE): Purchase and
Install high-tensile steel mesh (6-in AOS)
over NAG BioNet® C125BN matting (or
equiv). No equipment or materials in creek
low flow channel.

1200

SF

7

Add-on for sculpted & stained shotcrete
finish in lieu of as-shot nozzle finish

1200

SF

$

$

8

Purchase and Install Willow Cutting at toe of

EA

$

$
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slope

9 Purchase and Install 6-in CA wild grape 4 EA |'g $
(Vitus californica) plant on slope

10 Purchase and Install 6-in CA rose (Rosa 4 EA | g $
californica) plant on slope

11 Purchase and Install 6-in CA rose (Rosa 3 EA g $
californica) plant at top of slope

12 Demobilization 1 LS | ¢ $

13 Traffic Control including, eg, signhage, 1 LS $ $
notifications, postings

* Est. Only; Actual number of nails required to be based on final stamped design by contractor’s
design engineer.

The costs for any Work shown or required in the Contract Documents, but not specifically
identified as a line item are to be included in the related line items and no additional compensation
shall be due to Contractor for the performance of the Work.

In case of discrepancy between the Unit Price and the Item Cost set forth for a unit basis item,
the unit price shall prevail and shall be utilized as the basis for determining the lowest responsive,
responsible Bidder. However, if the amount set forth as a unit price is ambiguous, unintelligible or
uncertain for any cause, or is omitted, or is the same amount as the entry in the “ltem Cost”
column, then the amount set forth in the “ltem Cost” column for the item shall prevail and shall be
divided by the estimated quantity for the item and the price thus obtained shall be the Unit Price.

For purposes of evaluating Bids, the District will correct any apparent errors in the extension of
unit prices and any apparent errors in the addition of lump sum and extended prices.

The estimated quantities for Unit Price items are for purposes of comparing Bids only and the
District makes no representation that the actual quantities of work performed will not vary from
the estimates. Final payment shall be determined by the Engineer from measured quantities of
work performed based upon the Unit Price.

B. TOTAL BID PRICE:

TOTAL BID PRICE BASED ON BID SCHEDULE TOTAL OF UNIT PRICES
FOR CREEK BANK STABILIZATION - 2121 ALAMEDA DIABLO

Total Bid Price in Numbers

Total Bid Price in Written Form

In case of discrepancy between the written price and the numerical price, the written price
shall prevail.
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The undersigned agrees that this Bid Form constitutes a firm offer to the District which cannot be
withdrawn for the number of calendar days indicated in the Notice Inviting Bids from and after the
Bid opening, or until a Contract for the Work is fully executed by the District and a third party,
whichever is earlier.

The successful bidder hereby agrees to sign the contract and furnish the necessary bonds and
certificates of insurance within ten (10) working days after the District provides the successful
bidder with the Notice of Award.

Upon receipt of the signed contract and other required documents, the contract will be executed
by the District, after which the District will prepare a letter giving Contractor Notice to Proceed.
The official starting date shall be the date of the Notice to Proceed, unless otherwise specified.
The undersigned agrees to begin the Work within ten (10) working days of the date of the Notice
to Proceed, unless otherwise specified.

The undersigned has examined the location of the proposed work and is familiar with the
Drawings and Specifications and the local conditions at the place where work is to be done.

If awarded the contract, the undersigned agrees that there shall be paid by the undersigned and
by all subcontractors to all laborers, workers and mechanics employed in the execution of such
contract no less than the prevailing wage rate within Riverside County for each craft, classification,
or type of worker needed to complete the Work contemplated by this contract as established by
the Director of the Department of Industrial Relations. A copy of the prevailing rate of per diem
wages are on file at the District’s Administration Office and shall be made available to interested
parties upon request.

Enclosed find cash, bidder's bond, or cashier's or certified check No. from the
Bank in the amount of , which is not
less than ten percent (10%) of this bid, payable to Diablo Community Services District as bid
security and which is given as a guarantee that the undersigned will enter into a contract and
provide the necessary bonds and certificates of insurance if awarded the Work.

The bidder furthermore agrees that in case of bidder’'s default in executing said contract and
furnishing required bonds and certificates of insurance, the cash, bidder’s bond, or cashier’s or
certified check accompanying this proposal and the money payable thereon shall become and
shall remain the property of the Diablo Community Services District.

Bidder is an individual , Or corporation , or partnership , organized under
the laws of the State of

Bidder confirms license(s) required by California State Contractor’s License Law for the
performance of the subject project are in full effect and proper order. The following are the
Bidder’s applicable license number(s), with their expiration date(s) and class of license(s):

If the Bidder is a joint venture, each member of the joint venture must include the required
licensing information.
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Sureties that will furnish the Faithful Performance Bond and the Labor and Material Payment
Bond, in the form specified herein, in an amount equal to one hundred percent (100%) of the
contract price within ten (10) working days from the date the District provides the successful bidder
the Notice of Award. Sureties must meet all of the State of California bonding requirements, as
defined in California Code of Civil Procedure Section 995.120 and must be authorized by the
State of California.

The insurance company or companies to provide the insurance required in the contract
documents must have a Financial Strength Rating of not less than “A-” and a Financial Size
Category of not less than “Class VII” according to the latest Best Key Rating Guide. At the sole
discretion of the District, the District may waive the Financial Strength Rating and the Financial
Size Category classifications for Workers’ Compensation insurance.

(signatures continued on next page)
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| hereby certify under penalty of perjury under the laws of the State of California that all of the
information submitted in connection with this Bid and all of the representations made herein are
true and correct.

Executed at , on this day of :

(Bidders Name — Print or Type)

(Name and Title)
(Corporate Seal)

(Signature)

Names of individual members of firm or names and titles of all officers of corporation and their
addresses are listed below:

Name Title

Complete Address

Phone FAX

Name Title

Complete Address

Phone FAX

Name Title

Complete Address

Phone FAX

Name Title

Complete Address

Phone FAX
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1.2 Bid Bond

[Note: Not required when other form of Bidder’s Security, e.g. cash, certified check or
cashier’s check, accompanies bid.]

The makers of this bond are, , as
Principal, and , as Surety
and are held and firmly bound unto the Diablo Community Services District, hereinafter called the
District, in the penal sum of TEN PERCENT (10%) OF THE TOTAL BID PRICE of the Principal
submitted to District for the work described below, for the payment of which sum in lawful money
of the United States, well and truly to be made, we bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted the
accompanying bid dated , 20 , for CREEK BANK STABILIZATION - 2121
ALAMEDA DIABLO.

If the Principal does not withdraw its Bid within the time specified in the Contract Documents; and
if the Principal is awarded the Contract and provides all documents to the District as required by
the Contract Documents; then this obligation shall be null and void. Otherwise, this bond will
remain in full force and effect.

Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents shall in affect its obligation under
this bond, and Surety does hereby waive notice of any such changes.

In the event a lawsuit is brought upon this bond by the District and judgment is recovered, the
Surety shall pay all litigation expenses incurred by the District in such suit, including reasonable
attorneys’ fees, court costs, expert witness fees and expenses.

By their signatures hereunder, Surety and Principal hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

IN WITNESS WHEREOF, the above-bound parties have executed this instrument under their
several seals this day of , 20 , the name and corporate seal of
each corporation.

(Corporate Seal)

Contractor/ Principal

By
Title
(Corporate Seal) Surety
By
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

Name(s) of Signer(s)
evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[0 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.

END OF BID BOND
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1.3 List of Subcontractors

In compliance with the Subletting and Subcontracting Fair Practices Act Chapter 4 (commencing
at Section 4100), Part 1, Division 2 of the Public Contract Code of the State of California and any
amendments thereof, Bidder shall set forth below: (a) the name and the location of the place of
business, (b) the California contractor license number, (c) the DIR public works contractor
registration number unless exempt pursuant to Labor Code Sections 1725.5 and 1771.1, and (d)
the portion of the work which will be done by each subcontractor who will perform work or labor
or render service to the Bidder in or about the construction of the work or improvement to be
performed under this Contract in an amount in excess of one-half of one percent (0.5%) of the
Bidder’s Total Bid Price. Notwithstanding the foregoing, if the work involves the construction of
streets and highways, then the Bidder shall list each subcontractor who will perform work or labor
or render service to the Bidder in or about the work in an amount in excess of one-half of one
percent (0.5%) of the Bidder’s Total Bid Price or $10,000, whichever is greater. No additional
time shall be granted to provide the below requested information.

If a Bidder fails to specify a subcontractor or if a contractor specifies more than one subcontractor
for the same portion of work, then the Bidder shall be deemed to have agreed that it is fully
qualified to perform that portion of work and that it shall perform that portion itself.

Work to b CSLB DIR
dor c:) € Name of Location of Contractor | Registration | 9, of
one by Subcontractor Business License No. Number Work
Subcontractor
April, 2026 -26- 00 41 43 — BID FORMS

DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4




Wdork t‘:)be Name of Location of
one by Subcontractor Business
Subcontractor

CSLB
Contractor
License No.

DIR
Registration
Number

% of
Work

(Attach additional sheets if necessary)

Name of Bidder

Signature

Name and Title

April, 2026 -27-
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Dated
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14 Bidder Information and Experience Form

ARTICLE 1. INFORMATION ABOUT BIDDER
(Indicate not applicable (“N/A”) where appropriate.)

NOTE: Where Bidder is a joint venture, pages shall be duplicated and information provided
for all parties to the joint venture.

1.0 Name of Bidder:

2.0 Type, if Entity:

3.0 Bidder Address:

Facsimile Number Telephone Number

Email Address

4.0 How many years has Bidder’s organization been in business as a Contractor?

5.0 How many years has Bidder's organization been in business under its present
name?

5.1 Under what other or former names has Bidder's organization
operated?

6.0 If Bidder’s organization is a corporation, answer the following:

6.1 Date of Incorporation:

6.2 State of Incorporation:

6.3 President’s Name:

6.4  Vice-President's Name(s):

6.5 Secretary’s Name:

6.6 Treasurer's Name:
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7.0 If an individual or a partnership, answer the following:

7.1 Date of Organization:

7.2 Name and address of all partners (state whether general or limited
partnership):

8.0 If other than a corporation or partnership, describe organization and name
principals:

9.0 List other states in which Bidder’s organization is legally qualified to do business.

10.0 What type of work does the Bidder normally perform with its own forces?

11.0 Has Bidder ever failed to complete any work awarded to it? If so, note when, where,
and why:

12.0 Within the last five years, has any officer or partner of Bidder’s organization ever
been an officer or partner of another organization when it failed to complete a
contract? If so, attach a separate sheet of explanation:
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13.0 List Trade References:

14.0 List Bank References (Bank and Branch Address):

15.0 Name of Bonding Company and Name and Address of Agent:

[REMAINDER OF THIS PAGE INTENTIONALLY LEFT BLANK]
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ARTICLE 2. LIST OF CURRENT PROJECTS (BACKLOG)

[**Duplicate Page if needed for listing additional current projects.**]

Project Description of Completion Date Cost of Bidder’s
Bidder’'s Work Work
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ARTICLE 3. LIST OF COMPLETED PROJECTS - LAST THREE YEARS

[**Duplicate Page if needed for listing additional completed projects.**]

Please include only those projects which are similar enough to demonstrate Bidder’s ability to

perform the required Work.

Project

Description of
Bidder’'s Work

Completion Date

Cost of Bidder’s
Work

April, 2026
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ARTICLE 4. EXPERIENCE AND TECHNICAL QUALIFICATIONS QUESTIONNAIRE

Personnel:

The Bidder shall identify the key personnel to be assigned to this project in a management,
construction supervision or engineering capacity.

1. List each person’s job title, name and percent of time to be allocated to this project:

2. Summarize each person’s specialized education:

3. List each person’s years of construction experience relevant to the project:

4. Summarize such experience:

Bidder agrees that personnel named in this Bid will remain on this Project until
completion of all relevant Work, unless substituted by personnel of equivalent experience and
qualifications approved in advance by the District.

Changes Occuring Since Prequalification
If any substantive changes have occurred since Bidder submitted its prequalification

package for this Project, Bidder shall list them below. If none are listed, Bidder certifies that no
substantive changes have occurred.
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Additional Bidder’s Statements:

If the Bidder feels that there is additional information which has not been included in the
questionnaire above, and which would contribute to the qualification review, it may add that
information in a statement here or on an attached sheet, appropriately marked:

ARTICLE 5. VERIFICATION AND EXECUTION
These Bid Forms shall be executed only by a duly authorized official of the Bidder:

| declare under penalty of perjury under the laws of the State of California that the foregoing
information is true and correct:

Name of Bidder

Signature

Name

Title

Date
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1.5 Non-Collusion Declaration

The undersigned declares:

| am the of , the party making the
foregoing Bid.

The Bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The Bid is genuine and not collusive or sham.
The Bidder has not directly or indirectly induced or solicited any other Bidder to put in a false or
sham bid. The Bidder has not directly or indirectly colluded, conspired, connived, or agreed with
any Bidder or anyone else to put in a sham bid, or to refrain from bidding. The Bidder has not in
any manner, directly or indirectly, sought by agreement, communication, or conference with
anyone to fix the Bid Price of the Bidder or any other Bidder, or to fix any overhead, profit, or cost
element of the Bid Price, or of that of any other Bidder. All statements contained in the Bid are
true. The Bidder has not, directly or indirectly, submitted his or her Bid Price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, to any corporation,
partnership, company, association, organization, bid depository, or to any member or agent
thereof to effectuate a collusive or sham bid, and has not paid, and will not pay, any person or
entity for such purpose.

Any person executing this declaration on behalf of a Bidder that is a corporation, partnership, joint
venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full power to execute, and does execute, this declaration on behalf
of the Bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct and that this declaration is executed on [date], at
[city], [state].

Name of Bidder

Signature

Name

Title
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1.6 Iran Contracting Act Certification.
(Public Contract Code section 2200 et seq.)

As required by California Public Contract Code Section 2204, the Contractor certifies subject to
penalty for perjury that the option checked below relating to the Contractor’s status in regard to
the Iran Contracting Act of 2010 (Public Contract Code Section 2200 et seq.) is true and correct:

[ ] The Contractor is not:

(1) identified on the current list of person and entities engaged in investment activities
in Iran prepared by the California Department of General Services in accordance
with subdivision (b) of Public Contract Code Section 2203; or

(2) a financial instruction that extends, for 45 days or more, credit in the amount of
$20,000,000 or more to any other person or entity identified on the current list of
persons and entities engaging in investment activities in lran prepared by the
California Department of General Services in accordance with subdivision (b) of
Public Contract Code Section 2203, if that person or entity uses or will use the
credit to provide goods or services in the energy sector in Iran.

[ ] The District has exempted the Contractor from the requirements of the Iran Contracting

Act of 2010 after making a public finding that, absent the exemption, the District will
be unable to obtain the goods and/or services to be provided pursuant to the Contract.

[ ] The amount of the Contract payable to the Contractor for the Project does not exceed
$1,000,000.

Signature:

Printed Name:

Title:

Firm Name:

Date:

Note: In accordance with Public Contract Code Section 2205, false certification of this form shall
be reported to the California Attorney General and may result in civil penalties equal to the greater
of $250,000 or twice the Contract amount, termination of the Contract and/or ineligibility to bid on
contracts for three years.
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1.7 Public Works Contractor Registration Certification

Pursuant to Labor Code sections 1725.5 and 1771.1, all contractors and subcontractors that wish
to bid on, be listed in a bid proposal, or enter into a contract to perform public work must be
registered with the Department of Industrial Relations. See http://www.dir.ca.gov/Public-
Works/PublicWorks.html for additional information.

No bid will be accepted nor any contract entered into without proof of the contractor's and
subcontractors’ current registration with the Department of Industrial Relations to perform public
work.

Bidder hereby certifies that it is aware of the registration requirements set forth in Labor Code
sections 1725.5 and 1771.1 and is currently registered as a contractor with the Department of
Industrial Relations.’

Name of Bidder:

DIR Registration Number:

DIR Registration Expiration:

Small Project Exemption: Yes or No

Unless Bidder is exempt pursuant to the small project exemption, Bidder further acknowledges:

1. Bidder shall maintain a current DIR registration for the duration of the project.
Bidder shall include the requirements of Labor Code sections 1725.5 and 1771.1
in its contract with subcontractors and ensure that all subcontractors are registered
at the time of bid opening and maintain registration status for the duration of the
project.

3. Failure to submit this form or comply with any of the above requirements may result
in a finding that the bid is non-responsive.

Name of Bidder

Signature

Name and Title

Dated

" If the Project is exempt from the contractor registration requirements pursuant to the small project exemption under Labor Code
Sections 1725.5 and 1771.1, please mark “Yes” in response to “Small Project Exemption.”
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1.8 Contractor’s Certificate Regarding Workers’ Compensation.

| am aware of the provisions of section 3700 of the Labor Code which require every employer
to be insured against liability for workers’ compensation or to undertake self-insurance in
accordance with the provisions of that code, and | will comply with such provisions before
commencing the performance of the work of this Contract.

Name of Bidder

Signature

Name

Title

Dated
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1.9 Fleet Compliance Certification.

Bidder hereby acknowledges that they have reviewed the California Air Resources Board’s
policies, rules and regulations and are familiar with the requirements of Title 13, California
Code of Regulations, Division 3, Chapter 9, effective on January 1, 2024 (the “Regulation”).
Bidder hereby certifies, subject to penalty for perjury, that the option checked below relating
to the Bidder’s fleet, and/or that of their subcontractor(s) (“Fleet”) is true and correct:

71 The Fleet is subject to the requirements of the Regulation, and the appropriate
Certificate(s) of Reported Compliance have been attached hereto.

{1 The Fleet is exempt from the Regulation under section 2449.1(f)(2), and a signed
description of the subject vehicles, and reasoning for exemption has been attached
hereto.

[l Bidder and/or their subcontractor is unable to procure R99 or R100 renewable diesel
fuel as defined in the Regulation pursuant to section 2449.1(f)(3). Bidder shall keep
detailed records describing the normal refueling methods, their attempts to procure
renewable diesel fuel and proof that shows they were not able to procure renewable
diesel (i.e. third party correspondence or vendor bids).

1 The Fleet is exempt from the requirements of the Regulation pursuant to section
2449(i)(4) because this Project has been deemed an Emergency, as defined under
section 2449(c)(18). Bidder shall only operate the exempted vehicles in the
emergency situation and records of the exempted vehicles must be maintained,
pursuant to section 2449(i)(4).

1 The Fleet does not fall under the Regulation or are otherwise exempted and a detailed
reasoning is attached hereto.

Name of Bidder:

Signature:

Name:

Title:

Date:
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1.10 Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion

CONTRACTOR/APPLICANT:

(1) The contractor certifies, by submission of this proposal, that it and its principals:

(a) Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded by any Federal agencies;

(b) Have not within a three year period preceding this proposal been convicted of
or had a civil judgment rendered against them for commission of fraud or a criminal offense
in connection with obtaining, attempting to obtain, or performing a public (Federal, State
or local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

(c) Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph (1)(b) of this certification; and

(d) Have not within a three year period preceding this application/proposal had one
or more public transactions (Federal, State or local) terminated for cause or default.

(2) Where the contractor is unable to certify to any of the statements in this certification,
such contractor shall attach an explanation to this proposal*.

*Exceptions will not necessarily result in denial of award, but will be considered in

determining bidder responsibility. For any exception noted, indicate to whom it applies,
initiating agency, dates of action, and the type of violation.

Name of Bidder:

Signature:

Name:

Title:

Date:
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1.11 Certification Regarding Lobbying

CONTRACTOR/BIDDER:

The undersigned certifies to the best of his or her knowledge and belief that:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of an
agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in conjunction with the awarding of any Federal contract, the making of any Federal grant,
the making of any Federal loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan or cooperative agreement, the undersigned shall complete and
submit Standard Form LLL, Disclosure Form to Report Lobbying, in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.

The Contractor, , certifies or affirms the truthfulness and accuracy of each statement of
its certification and disclosure, if any. In addition, the Contractor understands and agrees that the
provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims and Statements, apply to this
certification and disclosure, if any.

Name of Bidder:

Signature:

Name:

Title:

Date:
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00 52 13 — CONTRACT

This CONTRACT, No. is made and entered into this day of : , by
and between Diablo Community Services District, sometimes hereinafter called “District,” and
, sometimes hereinafter called

“Contractor.”

WITNESSETH: That the parties hereto have mutually covenanted and agreed, and by these
presents do covenant and agree with each other as follows:

a. SCOPE OF WORK. The Contractor shall perform all Work within the time stipulated in
the Contract, and shall provide all labor, materials, equipment, tools, utility services, and
transportation to complete all of the Work required in strict compliance with the Contract
Documents as specified in Section (e), below, for the following Project:

CREEK BANK STABILIZATION - 2121 ALAMEDA DIABLO

The Contractor and its surety shall be liable to the District for any damages arising as a
result of the Contractor’s failure to comply with this obligation.

b. TIME FOR COMPLETION. Time is of the essence in the performance of the Work. The
Work shall be commenced on the date stated in the District’s Notice to Proceed. The Contractor
shall complete all Work required by the Contract Documents by June 30, 2026. By its signature
hereunder, Contractor agrees the time for completion set forth above is adequate and reasonable
to complete the Work.

C. CONTRACT PRICE. The District shall pay to the Contractor as full compensation for the
performance of the Contract, subject to any additions or deductions as provided in the Contract
Documents, and including all applicable taxes and costs, the sum of

Dollars
(% ). Payment shall be made as set forth in the General
Conditions.

d. LIQUIDATED DAMAGES. In accordance with Government Code section 53069.85, it is
agreed that the Contractor will pay the District the sum set forth in Section 00 73 13, Article 1.11
for each and every calendar day of delay beyond the time prescribed in the Contract Documents
for finishing the Work, as Liquidated Damages and not as a penalty or forfeiture. In the event this
is not paid, the Contractor agrees the District may deduct that amount from any money due or
that may become due the Contractor under the Contract. This Article does not exclude recovery
of other damages specified in the Contract Documents.

e. COMPONENT PARTS OF THE CONTRACT. The “Contract Documents” include the
following:

Notice Inviting Bids
Instructions to Bidders

Bid Form

Bid Bond

Designation of Subcontractors
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Information Required of Bidders

Non-Collusion Declaration Form

Iran Contracting Act Certification

Public Works Contractor Registration Certification

Fleet Compliance Certification

Certification Regarding Lobbying

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion

Performance Bond

Payment (Labor and Materials) Bond

General Conditions

Special Conditions

Technical Specifications

Exhibit B

Addenda

Plans and Drawings

Applicable Local Agency Standards and Specifications, as last revised
Approved and fully executed change orders

Any other documents contained in or incorporated into the Contract

The Contractor shall complete the Work in strict accordance with all of the Contract
Documents.

All of the Contract Documents are intended to be complementary. Work required by one
of the Contract Documents and not by others shall be done as if required by all. This Contract
shall supersede any prior agreement of the parties.

f. PROVISIONS REQUIRED BY LAW AND CONTRACTOR COMPLIANCE. Each and
every provision of law required to be included in these Contract Documents shall be deemed to
be included in these Contract Documents. The Contractor shall comply with all requirements of
applicable federal, state and local laws, rules and regulations, including, but not limited to, the
provisions of the California Labor Code and California Public Contract Code which are applicable
to this Work.

g. FEDERAL FUNDING. The Project is funded in whole or part by FEMA funds from the
federal government and, in addition to all other federal and state requirements, Contractor shall
comply with the provisions of Exhibit B in the Contract Documents.

h. INDEMNIFICATION. Contractor shall provide indemnification and defense as set forth in
the General Conditions.

i. PREVAILING WAGES. Contractor shall be required to pay the prevailing rate of wages
in accordance with the Labor Code which such rates shall be made available at the District’s
Administrative Office or may be obtained online at http://www.dir.ca.gov and which must be
posted at the job site.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, this Contract has been duly executed by the above-named
parties, on the day and year above written.

Diablo Community Services District [INSERT CONTRACTOR NAME]
Approved By:
Kathy Torru Signature
General Manager
Name
Date
Title
Attested By:
Date
District Clerk

Approved As To Form:

District Legal Counsel

(CONTRACTOR'’S SIGNATURE MUST BE
NOTARIZED AND CORPORATE
SEAL AFFIXED, IF APPLICABLE)

END OF CONTRACT
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above
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00 61 13 — BOND FORMS

1.1 Performance Bond.

KNOW ALL PERSONS BY THESE PRESENTS:

THAT WHEREAS, the Diablo Community Services District, (hereinafter referred to as “District”)
has awarded to , (hereinafter referred to as the “Contractor”) an
agreement for Contract No. , (hereinafter referred to as the “Project”).

WHEREAS, the work to be performed by the Contractor is more particularly set forth in the
Contract Documents for the Project dated , (hereinafter referred to as
“Contract Documents”), the terms and conditions of which are expressly incorporated herein by
reference; and

WHEREAS, the Contractor is required by said Contract Documents to perform the terms thereof
and to furnish a bond for the faithful performance of said Contract Documents.

NOW, THEREFORE, we, ,  the undersigned Contractor and
as Surety, a corporation organized
and duly authorized to transact business under the laws of the State of California, are held and
firmly bound unto the District in the sum of DOLLARS,
(% ), said sum being not less than one hundred percent (100%) of the total amount
of the Contract, for which amount well and truly to be made, we bind ourselves, our heirs,
executors and administrators, successors and assigns, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that, if the Contractor, his or its heirs,
executors, administrators, successors or assigns, shall in all things stand to and abide by, and
well and truly keep and perform the covenants, conditions and agreements in the Contract
Documents and any alteration thereof made as therein provided, on its part, to be kept and
performed at the time and in the manner therein specified, and in all respects according to their
intent and meaning; and shall faithfully fulfill all obligations including the one (1) year guarantee
of all materials and workmanship; and shall indemnify and save harmless the District, its officials,
officers, employees, and authorized volunteers, as stipulated in said Contract Documents, then
this obligation shall become null and void; otherwise it shall be and remain in full force and effect.

As a part of the obligation secured hereby and in addition to the face amount specified therefore,
there shall be included costs and reasonable expenses and fees including reasonable attorney’s
fees, incurred by District in enforcing such obligation.

As a condition precedent to the satisfactory completion of the Contract Documents, unless
otherwise provided for in the Contract Documents, the above obligation shall hold good for a
period of one (1) year after the acceptance of the work by District, during which time if Contractor
shall fail to make full, complete, and satisfactory repair and replacements and totally protect the
District from loss or damage resulting from or caused by defective materials or faulty
workmanship. The obligations of Surety hereunder shall continue so long as any obligation of
Contractor remains. Nothing herein shall limit the District’s rights or the Contractor or Surety’s
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obligations under the Contract, law or equity, including, but not limited to, California Code of Civil
Procedure Section 337.15.

Whenever Contractor shall be, and is declared by the District to be, in default under the Contract
Documents, the Surety shall remedy the default pursuant to the Contract Documents, or shall
promptly, at the District’s option:

i. Take over and complete the Project in accordance with all terms and conditions in
the Contract Documents; or

ii. Obtain a bid or bids for completing the Project in accordance with all terms and
conditions in the Contract Documents and upon determination by Surety of the
lowest responsive and responsible bidder, arrange for a Contract between such
bidder, the Surety and the District, and make available as work progresses
sufficient funds to pay the cost of completion of the Project, less the balance of the
contract price, including other costs and damages for which Surety may be liable.
The term “balance of the contract price” as used in this paragraph shall mean the
total amount payable to Contractor by the District under the Contract and any
modification thereto, less any amount previously paid by the District to the
Contractor and any other set offs pursuant to the Contract Documents.

iii. Permit the District to complete the Project in any manner consistent with California
law and make available as work progresses sufficient funds to pay the cost of
completion of the Project, less the balance of the contract price, including other
costs and damages for which Surety may be liable. The term “balance of the
contract price” as used in this paragraph shall mean the total amount payable to
Contractor by the District under the Contract and any modification thereto, less any
amount previously paid by the District to the Contractor and any other set offs
pursuant to the Contract Documents.

Surety expressly agrees that the District may reject any contractor or subcontractor which may
be proposed by Surety in fulfillment of its obligations in the event of default by the Contractor.

Surety shall not utilize Contractor in completing the Project nor shall Surety accept a bid from
Contractor for completion of the Project if the District, when declaring the Contractor in default,
notifies Surety of the District’'s objection to Contractor’s further participation in the completion of
the Project.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,
alteration or addition to the terms of the Contract Documents or to the Project to be performed
thereunder shall in any way affect its obligations on this bond, and it does hereby waive notice of
any such change, extension of time, alteration or addition to the terms of the Contract Documents
or to the Project.

By their signatures hereunder, Surety and Contractor hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

[REMAINDER OF PAGE LEFT INTENTIONALLY BLANK]
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IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
, 20

(Corporate Seal)

Contractor/ Principal

By

Title

(Corporate Seal)

Surety
By

Attorney-in-Fact

(Attach Attorney-in-Fact Certificate) Title

The rate of premium on this bond is per thousand. The total amount of premium
charges is $ .
(The above must be filled in by corporate attorney.)

THIS IS A REQUIRED FORM

Any claims under this bond may be addressed to:

(Name and Address of Surety)

(Name and Address of Agent or
Representative for service of
process in California, if different
from above)

(Telephone number of Surety
and Agent or Representative for
service of process in California)

April, 2026 -50- 00 61 13 — BOND FORMS
DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4



Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of Attorney to
local representatives of the bonding company must also be attached.
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END OF PERFORMANCE BOND
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1.2 Payment Bond (Labor and Materials).

KNOW ALL MEN BY THESE PRESENTS That

WHEREAS, the Diablo Community Services District (hereinafter designated as the “District”), by

action taken or a resolution passed , 20 , has awarded to
hereinafter designated as the “Principal,” a contract for the work
described as follows: Contract No. (the “Project”); and

WHEREAS, said Principal is required to furnish a bond in connection with said contract; providing
that if said Principal or any of its Subcontractors shall fail to pay for any materials, provisions,
provender, equipment, or other supplies used in, upon, for or about the performance of the work
contracted to be done, or for any work or labor done thereon of any kind, or for amounts due
under the Unemployment Insurance Code or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department from the wages of employees of said
Principal and its Subcontractors with respect to such work or labor the Surety on this bond will
pay for the same to the extent hereinafter set forth.

NOW THEREFORE, we, the Principal and as Surety, are held
and firmly bound unto the District in the penal sum of Dollars ($ )
lawful money of the United States of America, for the payment of which sum well and truly to be
made, we bind ourselves, our heirs, executors, administrators, successors and assigns, jointly
and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that if said Principal, his or its subcontractors,
heirs, executors, administrators, successors or assigns, shall fail to pay any of the persons named
in Civil Code Section 9100, fail to pay for any materials, provisions or other supplies, used in,
upon, for or about the performance of the work contracted to be done, or for any work or labor
thereon of any kind, or amounts due under the Unemployment Insurance Code with respect to
work or labor performed under the contract, or for any amounts required to be deducted, withheld,
and paid over to the Employment Development Department or Franchise Tax Board from the
wages of employees of the contractor and his subcontractors pursuant to Revenue and Taxation
Code Section 18663, with respect to such work and labor the Surety or Sureties will pay for the
same, in an amount not exceeding the sum herein above specified, and also, in case suit is
brought upon this bond, all litigation expenses incurred by the District in such suit, including
reasonable attorneys’ fees, court costs, expert witness fees and investigation expenses.

This bond shall inure to the benefit of any of the persons named in Civil Code Section 9100 so as
to give a right of action to such persons or their assigns in any suit brought upon this bond.

It is further stipulated and agreed that the Surety on this bond shall not be exonerated or released
from the obligation of this bond by any change, extension of time for performance, addition,
alteration or modification in, to, or of any contract, plans, specifications, or agreement pertaining
or relating to any scheme or work of improvement herein above described, or pertaining or relating
to the furnishing of labor, materials, or equipment therefore, nor by any change or modification of
any terms of payment or extension of the time for any payment pertaining or relating to any
scheme or work of improvement herein above described, nor by any rescission or attempted
rescission or attempted rescission of the contract, agreement or bond, nor by any conditions
precedent or subsequent in the bond attempting to limit the right of recovery of claimants
otherwise entitled to recover under any such contract or agreement or under the bond, nor by any
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fraud practiced by any person other than the claimant seeking to recover on the bond and that
this bond be construed most strongly against the Surety and in favor of all persons for whose
benefit such bond is given, and under no circumstances shall Surety be released from liability to
those for whose benefit such bond has been given, by reason of any breach of contract between
the owner or District and original contractor or on the part of any obligee named in such bond, but
the sole conditions of recovery shall be that claimant is a person described in Civil Code Section
9100, and has not been paid the full amount of his claim and that Surety does hereby waive notice
of any such change, extension of time, addition, alteration or modification herein mentioned,
including but not limited to the provisions of sections 2819 and 2845 of the California Civil Code.

By their signatures hereunder, Surety and Principal hereby confirm under penalty of perjury that
surety is an admitted surety insurer authorized to do business in the State of California.

IN WITNESS WHEREOF, we have hereunto set our hands and seals this day of
, 20 .

(Corporate Seal)

Contractor/ Principal

By
Title
(Corporate Seal)
Surety
By
Attorney-in-Fact
(Attach Attorney-in-Fact Certificate) Title
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for Contractor/Principal.
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Notary Acknowledgment

A notary public or other officer completing this certificate
verifies only the identity of the individual who signed the
document to which this certificate is attached, and not the
truthfulness, accuracy, or validity of that document.

STATE OF CALIFORNIA

COUNTY OF
On , 20, before me, , Notary Public, personally
appeared , Who proved to me on the basis of satisfactory

evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to
me that he/she/they executed the same in his/her/their authorized capacity(ies), and that by his/her/their
signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed
the instrument.

| certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph
is true and correct.

WITNESS my hand and official seal.

Signature of Notary Public

OPTIONAL

Though the information below is not required by law, it may prove valuable to persons relying on the document
and could prevent fraudulent removal and reattachment of this form to another document.

CAPACITY CLAIMED BY SIGNER DESCRIPTION OF ATTACHED DOCUMENT

(] Individual
1 Corporate Officer

Title(s) Title or Type of Document
1 Partner(s) 0 Limited
0 General Number of Pages
1 Attorney-In-Fact
[ Trustee(s)
[1 Guardian/Conservator Date of Document

1 Other:
Signer is representing:
Name Of Person(s) Or Entity(ies)

Signer(s) Other Than Named Above

NOTE: This acknowledgment is to be completed for the Attorney-in-Fact. The Power-of-Attorney to local
representatives of the bonding company must also be attached.
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END OF PAYMENT BOND
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00 72 13 — GENERAL CONDITIONS

ARTICLE 1. DEFINED TERMS

Whenever used in the Contract Documents and printed with initial capital letters, the terms listed
below will have the meanings indicated which are applicable to both the singular and plural
thereof. In addition to terms specifically defined below, terms with initial capital letters in the
Contract Documents include references to identified articles and paragraphs, and the titles of
other documents or forms.

A

April, 2026

Act of God — An earthquake of magnitude of 3.5 or higher on the Richter scale or a
tidal wave.

Addenda -- Written or graphic instruments issued prior to the submission of Bids which
clarify, correct, or change the Contract Documents.

Additional Work -- New or unforeseen work will be classified as “Additional Work” when
the District’'s Representative determines that it is not covered by the Contract.

Applicable Laws -- The laws, statutes, ordinances, rules, codes, regulations, permits,
and licenses of any kind, issued by local, state or federal governmental authorities or
private authorities with jurisdiction (including utilities), to the extent they apply to the
Work.

Bid -- The offer or proposal of a Bidder submitted on the prescribed form setting forth
the prices and other terms for the Work to be performed.

Bidder -- The individual or entity who submits a Bid directly to the District.

Change Order (“CQO”) -- A document that authorizes an addition, deletion, or revision
in the Work or an adjustment in the Contract Price or the Contract Times, issued on or
after the Effective Date of the Contract, in accordance with the Contract Documents
and in the form contained in the Contract Documents.

Change Order Request (“COR”) -- A request made by the Contractor for an adjustment
in the Contract Price and/or Contract Times as the result of a Contractor-claimed
change to the Work. This term may also be referred to as a Change Order Proposal
(“COP”), or Request for Change (“RFC”).

District -- The Diablo Community Services District.

District’'s Representative -- The individual or entity as identified in the Special
Conditions to act as the District’'s Representative.

Claim -- A demand or assertion by the District or Contractor seeking an adjustment of
Contract Price or Contract Times, or both, or other relief with respect to the terms of
the Contract. A demand for money or services by a third party is not a Claim.

Contract -- The entire integrated written agreement between the District and
Contractor concerning the Work. “Contract” may be used interchangeably with
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“‘Agreement” in the Contract Documents. The Contract supersedes prior negotiations,
representations, or agreements, whether written or oral, and includes all Contract
Documents.

M. Contract Documents -- The documents listed in Section 00 52 13, Article 5. Some
documents provided by the District to the Bidders and Contractor, including but not
limited to reports and drawings of subsurface and physical conditions are not Contract
Documents.

N. Contract Price -- Amount to be paid by the District to the Contractor as full
compensation for the performance of the Contract and completion of the Work, subject
to any additions or deductions as provided in the Contract Documents, and including
all applicable taxes and costs.

O. Contract Times -- The number of days or the dates stated in the Contract Documents
to: achieve defined Milestones, if any; and to complete the Work so that it is ready for
final payment.

P. Contractor -- The individual or entity with which the District has contracted for
performance of the Work.

Q. Contractor’s Designated On-Site Representative -- The Contractor’'s Designated On-
Site Representative will be as identified in Section 00 72 13, Article 3 and shall not be
changed without prior written consent of the District.

R. Daily Rate -- The Daily Rate stipulated in the Contract Documents as full compensation
to the Contractor due to the District’'s unreasonable delay to the Project that was not
contemplated by the parties.

S. Day -- A calendar day of 24 hours measured from midnight to the next midnight.

T. Defective Work -- Work that is unsatisfactory, faulty, or deficient; or that does not
conform to the Contract Documents; or that does not meet the requirements of any
inspection, reference standard, test, or approval referenced in the Contract
Documents.

U. Demobilization -- The complete dismantling and removal by the Contractor of all of the
Contractor’s temporary facilities, equipment, and personnel at the Site.

V. Drawings -- That part of the Contract Documents prepared by of the Engineer of
Record which graphically shows the scope, extent, and character of the Work to be
performed by Contractor. Shop Drawings and other Contractor submittals are not
Drawings as so defined.

W. Effective Date of the Contract -- The date indicated in the Contract on which it becomes
effective, but if no such date is indicated, it means the date on which the Contract is
signed and delivered by the last of the two parties to sign and deliver.

X. Engineer, whenever not qualified, shall mean the Engineer of Record of the District,
acting either directly or through properly authorized agents, such agents acting
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severally within the scope of the particular duties entrusted to them. On all questions
concerning the acceptance of materials, machinery, the classifications of material, the
execution of work, conflicting interest of the contractors performing related work and
the determination of costs, the decision of the Engineer, duly authorized by the District,
shall be binding and final upon both parties.

Y. Engineer of Record -- The individual, partnership, corporation, joint venture, or other
legal entity named as such in Section 00 73 13, Article 1.1. or any succeeding entity
designated by the District.

Z. Green Book -- The current edition of the Standard Specifications for Public Works
Construction.

AA.Hazardous Waste -- The term “Hazardous Waste” shall have the meaning provided in
Section 104 of the Solid Waste Disposal Act (42 U.S.C. § 6903) as amended from time
to time or, as defined in Section 25117 of the Health and Safety Code, that is required
to be removed to a class |, class Il, or class lll disposal site in accordance with
provisions of existing law, whichever is more restrictive.

BB.Holiday — The Holidays occur on:

New Year's Day - January 1

President’s Day — Third Monday in February
Memorial Day - Last Monday in May
Independence Day - July 4

Labor Day - First Monday in September
Veteran’s Day - November 11

Thanksgiving Day - Fourth Thursday in November
Friday after Thanksgiving

Christmas Eve — December 24

Christmas Day - December 25

Day After Christmas — December 26

New Year’'s Eve — December 31

If any Holiday listed above falls on a Saturday, Saturday and the preceding Friday
are both Holidays. If the Holiday should fall on a Sunday, Sunday and the following
Monday are both Holidays.

CC. Notice of Award -- The written notice by the District to the Successful Bidder stating
that upon timely compliance by the Successful Bidder with the conditions precedent
listed therein, the District will sign and deliver the Contract.

DD. Notice of Completion -- The form which may be executed by the District and
recorded by the county where the Project is located constituting final acceptance of
the Project.

EE.Notice to Proceed -- A written notice given by the District to Contractor fixing the date
on which the Contractor may proceed with the Work and when Contract Times will
commence to run.

April, 2026 -61- 00 72 13 — GENERAL CONDITIONS
DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4



FF.Project -- The total construction of which the Work to be performed under the Contract
Documents may be the whole, or a part.

GG. Recyclable Waste Materials -- Materials removed from the Site which are required
to be diverted to a recycling center rather than an area landfill. Recyclable Waste
Materials include asphalt, concrete, brick, concrete block, and rock.

HH.  Schedule of Submittals -- A schedule, prepared and maintained by Contractor, of
required submittals and the time requirements to facilitate scheduled performance of
related construction activities.

II. Shop Drawings -- All drawings, diagrams, illustrations, schedules, and other data or
information which are specifically prepared or assembled by or for Contractor and
submitted by Contractor to illustrate some portion of the Work.

JJ. Specifications -- That part of the Contract Documents consisting of written
requirements for materials, equipment, systems, standards and workmanship as
applied to the Work, and certain administrative requirements and procedural matters
applicable thereto.

KK.Stop Payment Notice -- A written notice as defined in Civil Code section 8044.

LL. Subcontractor -- An individual or entity other than a Contractor having a contract with
any other entity than the District for performance of any portion of the Work at the Site.

MM.  Submittal -- Written and graphic information and physical samples prepared and
supplied by the Contractor demonstrating various portions of the Work.

NN.  Successful Bidder -- The Bidder submitting a responsive Bid to whom the District
makes an award.

0OO0. Supplier -- A manufacturer, fabricator, supplier, distributor, material man, or vendor
having a direct contract with Contractor or with any Subcontractor to furnish materials
or equipment used in the performance of the Work or to be incorporated in the Work.

PP.Underground Facilities -- All underground pipelines, conduits, ducts, cables, wires,
manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any
encasements containing such facilities, including those that convey electricity, gases,
steam, liquid petroleum products, telephone or other communications, cable
television, water, wastewater, storm water, other liquids or chemicals, or traffic or other
control systems.

QQ. Unit Price Work -- Work to be paid for on the basis of unit prices as provided by
the Contractor in its bid or as adjusted in accordance with the Contract Documents.

RR.  Warranty -- A written guarantee provided to the District by the Contractor that the
Work will remain free of defects and suitable for its intended use for the period required
by the Contract Documents or the longest period permitted by the law of this State,
whichever is longer.
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SS.Work -- The entire construction or the various separately identifiable parts thereof
required to be provided under the Contract Documents. Work includes and is the result
of performing or providing all labor, services, and documentation necessary to produce
such construction, and furnishing, installing, and incorporating all materials and
equipment into such construction, all as required by the Contract Documents.

ARTICLE 2. CONTRACT DOCUMENTS

A. Contract Documents. The Contract Documents are complementary, and what is
called for by one shall be as binding as if called for by all.

B. Interpretations. The Contract Documents are intended to be fully cooperative and
complementary. If the Contractor observes that any documents are in conflict, the
Contractor shall promptly notify the Engineer in writing. In case of conflicts between
the Contract Documents, the order of precedence shall be as follows:

Change Orders

Addenda

Special Conditions

Technical Specifications

Plans (Contract Drawings)

Contract

General Conditions

Instructions to Bidders

Notice Inviting Bids

10. Contractor’s Bid Forms

11. Standard Specifications for Public Works Construction (Sections 1-9 Excluded)
12. Applicable Local Agency Standards and Specifications
13. Standard Drawings

14. Reference Documents

COoONOO W=

With reference to the Drawings, the order of precedence shall be as follows:

Figures govern over scaled dimensions

Detail drawings govern over general drawings

Addenda or Change Order drawings govern over Contract Drawings
Contract Drawings govern over Standard Drawings

Contract Drawings govern over Shop Drawings

abhwn~

C. Conflicts in Contract Documents. Notwithstanding the orders of precedence
established above, in the event of conflicts, the higher standard, higher quality, and
most expensive shall always apply.

D. Organization of Contract Documents. Organization of the Contract Documents into
divisions, sections, and articles, and arrangement of drawings shall not control the
Contractor in dividing Project Work among subcontractors or in establishing the extent
of Work to be performed by any trade.

April, 2026 -63- 00 72 13 — GENERAL CONDITIONS
DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4



ARTICLE 3. PRECONSTRUCTION AND CONSTRUCTION COMMUNICATION

Before any Work at the site is started, a conference attended by the District, Contractor, District’s
Representative, and others as appropriate will be held to establish a working understanding
among the parties as to the Work and to discuss the schedules referred to herein, procedures for
handling Shop Drawings and other submittals, processing Applications for Payment, and
maintaining required records.

At this conference the District and Contractor each shall designate, in writing, a specific individual
to act as its authorized representative with respect to the services and responsibilities under the
Contract. Such individuals shall have the authority to transmit instructions, receive information,
render decisions relative to the Contract, and otherwise act on behalf of each respective party.

ARTICLE 4. CONTRACT DOCUMENTS: COPIES & MAINTENANCE

Contractor will be furnished, free of charge, five (5) copies of the Contract Documents. Additional
copies may be obtained at cost of reproduction.

Contractor shall maintain a clean, undamaged set of Contract Documents, including
submittals, at the Project site.

ARTICLE 5. EXAMINATION OF DRAWINGS, SPECIFICATIONS AND SITE OF WORK

A. Examination of Contract Documents. Before commencing any portion of the Work,
Contractor shall again carefully examine all applicable Contract Documents, the
Project site, and other information given to Contractor as to materials and methods of
construction and other Project requirements. Contractor shall immediately notify the
Engineer of any potential error, inconsistency, ambiguity, conflict, or lack of detail or
explanation. If Contractor performs, permits, or causes the performance of any Work
which is in error, inconsistent or ambiguous, or not sufficiently detailed or explained,
Contractor shall bear any and all resulting costs, including, without limitation, the cost
of correction. In no case shall the Contractor or any subcontractor proceed with Work
if uncertain as to the applicable requirements.

B. Additional Instructions. After notification of any error, inconsistency, ambiguity,
conflict, or lack of detail or explanation, the Engineer will provide any required
additional instructions, by means of drawings or other written direction, necessary for
proper execution of Work.

C. Quality of Parts, Construction and Finish. All parts of the Work shall be of the best
quality of their respective kinds and the Contractor must use all diligence to inform
itself fully as to the required construction and finish.

D. Contractor’s Variation from Contract Document Requirements. If it is found that
the Contractor has varied from the requirements of the Contract Documents including
the requirement to comply with all applicable laws, ordinances, rules and regulations,
the Engineer may at any time, before or after completion of the Work, order the
improper Work removed, remade or replaced by the Contractor at the Contractor’s
expense.
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ARTICLE 6.

MOBILIZATION

A. When a bid item is included in the Bid Form for mobilization, the costs of Work in
advance of construction operations and not directly attributable to any specific bid item
will be included in the progress estimate (“Initial Mobilization”). When no bid item is
provided for “Initial Mobilization,” payment for such costs will be deemed to be included
in the other items of the Work.

B. Payment for Initial Mobilization based on the lump sum provided in the Bid Form, which
shall constitute full compensation for all such Work. No payment for Initial Mobilization
will be made until all of the listed items have been completed to the satisfaction of the
Engineer. The scope of the Work included under Initial Mobilization shall include, but
shall not be limited to, the following principal items:

1.

2.

9.

10.

11.

12.

April, 2026

Obtaining and paying for all bonds, insurance, and permits.

Moving on to the Project site of all Contractor’s plant and equipment required for
the first month’s operations.

Installing temporary construction power, wiring, and lighting facilities, as
applicable.

Establishing fire protection system, as applicable.

Developing and installing a construction water supply, if applicable.

Providing and maintaining the field office trailers for the Contractor, if necessary,
and the Engineer (if specified), complete, with all specified furnishings and utility

services.

Providing on-site sanitary facilities and potable water facilities as specified per Cal-
OSHA and these Contract Documents.

Furnishing, installing, and maintaining all storage buildings or sheds required for
temporary storage of products, equipment, or materials that have not yet been
installed in the Work. All such storage shall meet manufacturer’s specified storage
requirements, and the specific provisions of the specifications, including
temperature and humidity control, if recommended by the manufacturer, and for
all security.

Arranging for and erection of Contractor’'s work and storage yard.

Posting all OSHA required notices and establishment of safety programs per Cal-
OSHA.

Full-time presence of Contractor’s superintendent at the job site as required herein.

Submittal of Construction Schedule as required by the Contract Documents.
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ARTICLE 7. EXISTENCE OF UTILITIES AT THE WORK SITE

A

The District has endeavored to determine the existence of utilities at the Project site
from the records of the owners of known utilities in the vicinity of the Project. The
positions of these utilities as derived from such records are shown on the Plans.

Unless indicated otherwise on the Plans and Specifications, no excavations were
made to verify the locations shown for underground utilities. The service connections
to these utilities are not shown on the Plans. Water service connections may be shown
on the Plans showing general locations of such connections. It shall be the
responsibility of the Contractor to determine the exact location of all service
connections. The Contractor shall make its own investigations, including exploratory
excavations, to determine the locations and type of service connections, prior to
commencing Work which could result in damage to such utilities. The Contractor shall
immediately notify the District in writing of any utility discovered in a different position
than shown on the Plans or which is not shown on the Plans.

If applicable, all water meters, water valves, fire hydrants, electrical utility vaults,
telephone vaults, gas utility valves, and other subsurface structures shall be relocated
or adjusted to final grade by the Contractor. Locations of existing utilities shown on the
Plans are approximate and may not be complete. The Contractor shall be responsible
for coordinating its Work with all utility companies during the construction of the Work.

Notwithstanding the above, pursuant to section 4215 of the Government Code, the
District has the responsibility to identify, with reasonable accuracy, main or trunkline
facilities on the plans and specifications. In the event that main or trunkline utility
facilities are not identified with reasonable accuracy in the plans and specifications
made a part of the invitation for Bids, the District shall assume the responsibility for
their timely removal, relocation, or protection.

Contractor, except in an emergency, shall contact the appropriate regional notification
center, California Underground Service Alert at 811 or 1-800-227-2600 or on-line
at www.digalert.org at least two working days prior to commencing any excavation if
the excavation will be performed in an area which is known, or reasonably should be
known, to contain subsurface installations other than the underground facilities owned
or operated by the District, and obtain an inquiry identification number from that
notification center. No excavation shall be commenced or carried out by the Contractor
unless such an inquiry identification number has been assigned to the Contractor or
any subcontractor of the Contractor and the District has been given the identification
number by the Contractor.

ARTICLE 8. SOILS INVESTIGATIONS

A

April, 2026

Reports and Drawings. The Special Conditions identify:

1. those reports known to the District of explorations and tests of subsurface
conditions at or contiguous to the site; and

2. those drawings known to the District of physical conditions relating to existing
surface or subsurface structures at the site (except Underground Facilities).
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B.

Limited Reliance by Contractor on Technical Data Authorized. Contractor may rely
upon the accuracy of the “technical data” contained in such reports and drawings,
which were expressly not created or obtained to evaluate or assist in the evaluation of
constructability, and are not Contract Documents. Contractor shall make its own
interpretation of the “technical data” and shall be solely responsible for any such
interpretations. Except for reliance on the accuracy of such “technical data,”
Contractor may not rely upon or make any claim against the District, District’s
Representative, or Engineer of Record, or any of their officers, directors, members,
partners, employees, agents, consultants, or subcontractors, with respect to:

1. the completeness of such reports and drawings for Contractor’'s purposes,
including without limitation any aspects of the means, methods, techniques,
sequences, and procedures of construction to be employed by Contractor, and
safety precautions and programs incident thereto; or

2. other data, interpretations, opinions, conclusions and information contained in
such reports or shown or indicated in such drawings; or

3. any Contractor interpretation of or conclusion drawn from any “technical data” or
any such other data, interpretations, opinions, or information.

ARTICLE 9. CONTRACTOR’S SUPERVISION

Contractor shall continuously keep at the Project site, a competent and experienced full-time
Project superintendent acceptable to the District. Superintendent must be able to proficiently
speak, read and write in English and shall have the authority to make decisions on behalf of the
Contractor. Contractor shall continuously provide efficient supervision of the Project.

ARTICLE 10. WORKERS

A

B.

Contractor shall at all times enforce strict discipline and good order among its
employees. Contractor shall not employ on the Project any unfit person or any one not
skilled in the Work assigned to him or her.

Any person in the employ of the Contractor whom the District may deem incompetent
or unfit shall be dismissed from the Work and shall not be employed on this Project.

ARTICLE 11. INDEPENDENT CONTRACTORS

Contractor shall be an independent contractor for the District and not an employee.
Contractor understands and agrees that it and all of its employees shall not be considered
officers, employees, or agents of District and are not entitled to benefits of any kind normally
provided employees of District, including but not limited to, state unemployment compensation
or workers’ compensation. Contractor assumes full responsibility for the acts and omissions of
its employees or agents related to the Work.

ARTICLE 12. SUBCONTRACTS

A

April, 2026

Contractor agrees to bind every subcontractor to the terms of the Contract Documents
as far as such terms are applicable to subcontractor’s portion of the Work. Contractor
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shall be as fully responsible to the District for the acts and omissions of its
subcontractors and of persons either directly or indirectly employed by its
subcontractors, as Contractor is for acts and omissions of persons directly employed
by Contractor. Nothing contained in these Contract Documents shall create any
contractual relationship between any subcontractor and the District.

The District reserves the right to accept all subcontractors. The District’'s acceptance
of any subcontractor under this Contract shall not in any way relieve Contractor of its
obligations in the Contract Documents.

Prior to substituting any subcontractor listed in the Bid Forms, Contractor must comply
with the requirements of the Subletting and Subcontracting Fair Practices Act pursuant
to California Public Contract Code section 4100 et seq.

ARTICLE 13. VERIFICATION OF EMPLOYMENT ELIGIBILITY

By executing this Contract, Contractor verifies that it fully complies with all requirements
and restrictions of state and federal law respecting the employment of undocumented aliens,
including, but not limited to, the Immigration Reform and Control Act of 1986, as may be
amended from time to time, and shall require all subcontractors, sub-subcontractors and
consultants to comply with the same. Each person executing this Contract on behalf of
Contractor verifies that he or she is a duly authorized officer of Contractor and that any of the
following shall be grounds for the District to terminate the Contract for cause: (1) failure of the
Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the
requirements provided for in this Article; (2) any misrepresentation or material omission
concerning compliance with such requirements; or (3) failure to immediately remove from the
Work any person found not to be in compliance with such requirements.

ARTICLE 14. REQUESTS FOR SUBSTITUTION

A

April, 2026

For the purposes of this provision, the term “substitution” shall mean the substitution
of any material, method or service substantially equal to or better in every respect to
that indicated in the Standard Specifications or otherwise referenced herein.

Pursuant to Public Contract Code section 3400(b), the District may make a finding that
is described in the Notice Inviting Bids that designates certain products, things, or
services by specific brand or trade name.

Unless specifically designated in the Special Conditions, whenever any material,
process, or article is indicated or specified by grade, patent, or proprietary name or by
name of manufacturer, such specifications shall be deemed to be used for the purpose
of facilitating the description of the material, process, or article desired and shall be
deemed to be followed by the words “or equal.” Contractor may, unless otherwise
stated, offer for substitution any material, process, or article which may be substantially
equal to or better in every respect to that so indicated or specified in the Contract
Documents. However, the District has adopted uniform standards for certain
materials, processes, and articles.

The Contractor shall submit substitution requests, together with substantiating data,
for substitution of any “or equal” material, process, or article no later than thirty-five
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(35) calendar days after award of Contract. Provisions regarding submission of
substitution requests shall not in any way authorize an extension of time for the
performance of this Contract. If a substitution request is rejected by the District, the
Contractor shall provide the material, method or service specified herein. The District
shall not be responsible for any costs incurred by the Contractor associated with
substitution requests. The burden of proof as to the equality of any material, process,
or article shall rest with the Contractor. The Engineer has the complete and sole
discretion to determine if a material, process, or article is substantially equal to or
better than that specified and to approve or reject all substitution requests.

Substantiating data as described above shall include, at a minimum, the following
information:

1. A signed affidavit from the Contractor stating that the material, process, or article
proposed as a substitution is substantially equal to or better than that specified in
every way except as may be listed on the affidavit.

2. lllustrations, specifications, catalog cut sheets, and any other relevant data
required to prove that the material, process, or article is substantially equal to or
better than that specified.

3. A statement of the cost implications of the substitution being requested, indicating
whether and why the proposed substitution will reduce or increase the amount of
the contract.

4. Information detailing the durability and lifecycle costs of the proposed substitution.

Failure to submit all the required substantiating data detailed above in a timely manner
so that the substitution request can be adequately reviewed may result in rejection of
the substitution request. The Engineer is not obligated to review multiple submittals
related the same substitution request resulting from the Contractor’s failure to initially
submit a complete package.

Time limitations within this Article shall be strictly complied with and in no case will an
extension of time for completion of the contract be granted because of Contractor’s
failure to provide substitution requests at the time and in the manner described herein.

The Contractor shall bear the costs of all District work associated with the review of
substitution requests.

If substitution requests approved by the Engineer require that Contractor furnish
materials, methods or services more expensive than that specified, the increased
costs shall be borne by Contractor.

ARTICLE 15. SHOP DRAWINGS

A

April, 2026

Contractor shall check and verify all field measurements and shall submit with such
promptness as to provide adequate time for review and cause no delay in its own Work
or in that of any other contractor, subcontractor, or worker on the Project, six (6) copies
of all shop drawings, calculations, schedules, and materials list, and all other
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provisions required by the Contract Documents. Contractor shall sign all submittals
affirming that submittals have been reviewed and approved by Contractor prior to
submission to Engineer. Each signed submittal shall affirm that the submittal meets all
the requirements of the Contract Documents except as specifically and clearly noted
and listed on the transmittal letter of the submittal.

Contractor shall make any corrections required by the Engineer, and file with the
Engineer six (6) corrected copies each, and furnish such other copies as may be
needed for completion of the Work. Engineer’s acceptance of shop drawings shall not
relieve Contractor from responsibility for deviations from the Contract Documents
unless Contractor has, in writing, called Engineer’s attention to such deviations at time
of submission and has secured the Engineer's written acceptance. Engineer’s
acceptance of shop drawings shall not relieve Contractor from responsibility for errors
in shop drawings.

ARTICLE 16. SUBMITTALS

A

Contractor shall furnish to the Engineer for approval, prior to purchasing or
commencing any Work, a log of all samples, material lists and certifications, mix
designs, schedules, and other submittals, as required in the Contract Documents. The
log shall indicate whether samples will be provided in accordance with other provisions
of this Contract.

Contractor will provide samples and submittals, together with catalogs and supporting
data required by the Engineer, to the Engineer within a reasonable time period to
provide for adequate review and avoid delays in the Work.

These requirements shall not authorize any extension of time for performance of this
Contract. Engineer will check and approve such samples, but only for conformance
with design concept of work and for compliance with information given in the Contract
Documents. Work shall be in accordance with approved samples and submittals.

ARTICLE 17. MATERIALS

A

April, 2026

Except as otherwise specifically stated in the Contract Documents, Contractor shall
provide and pay for all materials, labor, tools, equipment, lights, power, transportation,
superintendence, temporary constructions of every nature, and all other services and
facilities of every nature whatsoever necessary to execute and complete this Contract
within specified time.

Unless otherwise specified, all materials shall be new and the best of their respective
kinds and grades as noted and/or specified, and workmanship shall be of good quality.

Materials shall be furnished in ample quantities and at such times as to ensure
uninterrupted progress of the Work and shall be stored properly and protected as
required by the Contract Documents. Contractor shall be entirely responsible for
damage or loss by weather or other causes to materials or Work.

No materials, supplies, or equipment for Work under this Contract shall be purchased
subject to any chattel mortgage or under a conditional sale or other agreement by
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which an interest therein or in any part thereof is retained by the seller or supplier.
Contractor warrants good title to all material, supplies, and equipment installed or
incorporated in the Work and agrees upon completion of all work to deliver the Project,
to the District free from any claims, liens, or charges.

Materials shall be stored on the Project site in such manner so as not to interfere with
any operations of the District or any independent contractor.

. Contractor shall verify all measurements, dimensions, elevations, and quantities

before ordering any materials or performing any Work, and the District shall not be
liable for Contractor’s failure to so. No additional compensation, over and above
payment for the actual quantities at the prices set out in the Bid Form, will be allowed
because of differences between actual measurements, dimension, elevations and
quantities and those indicated on the Plans and in the Specifications. Any difference
therein shall be submitted to the Engineer for consideration before proceeding with the
Work.

ARTICLE 18. PERMITS AND LICENSES

A

District will apply and pay for the review of necessary encroachment permits for Work
within the public rights-of-way. Contractor shall obtain all other necessary permits and
licenses for the construction of the Project, including encroachment permits, and shall
pay all fees required by law and shall comply with all laws, ordinances, rules and
regulations relating to the Work and to the preservation of public health and safety.
Before acceptance of the Project, the Contractor shall submit all licenses, permits,
certificates of inspection and required approvals to the District.

The Bid Form contains an allowance for the Contractor’s cost of acquiring traffic control
permits and for construction inspection fees that may be charged to the Contractor by
the Agency of Jurisdiction. The allowance is included within the Bid Form to eliminate
the need by bidders to research or estimate the costs of traffic control permits and
construction inspection fees prior to submitting a bid. The allowance is specifically
intended to account for the costs of traffic control permits and construction inspection
fees charged by the local Agency of Jurisdiction only. No other costs payable by
Contractor to the Agency of Jurisdiction are included within the allowance. Payment
by District to Contractor under the Permit and Inspection Allowance Bid Item shall be
made based on actual cost receipts only and in accordance with the provisions of
these specifications.

ARTICLE 19. TRENCHES

A

April, 2026

Trenches Five Feet or More in Depth. Contractor shall submit to the Engineer at the
preconstruction meeting, a detailed plan showing the design of shoring, bracing,
sloping or other provisions to be made for worker protection from hazards of caving
ground during the excavation of any trench or trenches five feet or more in depth. If
such plan varies from shoring system standards established by the Construction
Safety Orders of the California Code of Regulations, Department of Industrial
Relations, the plan shall be prepared by a California registered civil or structural
engineer. The plan shall not be less effective than the shoring, bracing, sloping, or
other provisions of the Construction Safety Orders, as defined in the California Code
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of Regulations. The Contractor shall designate in writing the “competent person” as
defined in Title 8, California Code of Regulations, who shall be present at the Work
Site each day that trenching/excavation is in progress. The “competent person” shall
prepare and provide daily trenching/excavation inspection reports to the Engineer.
Contractor shall also submit a copy of its annual California Occupational Safety and
Health Administration (Cal/lOSHA) trench/excavation permit.

Excavations Deeper than Four Feet. If the Work involves excavating trenches or
other excavations that extend deeper than four feet below the surface, Contractor shall
promptly, and before the excavation is further disturbed, notify the District in writing of
any of the following conditions:

1. Material that the Contractor believes may be material that is hazardous waste, as
defined in section 25117 of the Health and Safety Code, that is required to be
removed to a Class |, Class Il, or Class lll disposal site in accordance with
provisions of existing law.

2. Subsurface or latent physical conditions at the site differing from those indicated.

3. Unknown physical conditions at the site of any unusual nature, different materially
from those ordinarily encountered and generally recognized as inherent in work of
the character provided for in the Contract

The District shall promptly investigate the conditions, and if it finds that the conditions
do so materially differ, or do involve hazardous waste, and cause a decrease or
increase in Contractor’s cost of, or the time required for, performance of any part of
the Work, shall issue a change order under the procedures described in the Contract
Documents.

In the event that a dispute arises between the District and the Contractor as to whether
the conditions materially differ, or involve hazardous waste, or cause a decrease or
increase in the Contractor’s cost of, or time required for, performance of any part of
the Work, the Contractor shall not be excused from any scheduled completion date
provided for by the Contract, but shall proceed with all Work to be performed under
the Contract. Contractor shall retain any and all rights provided either by contract or
by law which pertain to the resolution of disputes and protests between the parties.

ARTICLE 20. TRAFFIC CONTROL

A

April, 2026

Traffic control plan(s) for the Work may be required by the Agency(s) of Jurisdiction.
Traffic control plans, if required, shall be prepared at Contractor’'s expense, and traffic
control shall be performed at Contractor's expense in accordance with the
requirements of the Agency(s) of Jurisdiction. The Permit and Inspection Allowance
included within the Bid Form includes the cost of required traffic control permit(s) and
construction inspection by the Agency(s) of Jurisdiction only. The Permit and
Inspection Allowance does not include costs for preparation of any required traffic
control plans, implementation of any traffic control requirements or for any traffic signal
services that may be required. Costs for traffic control plans, implementation of traffic
control, or traffic signal services required by the Agency(s) of Jurisdiction shall be
included in the Contractor’s Bid.
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B. All warning signs and safety devices used by the Contractor to perform the Work shall
conform to the requirements contained in the State of California, Department of
Transportation’s current edition of “Manual of Traffic Controls for Construction and
Maintenance Work Zones” or to the requirements of the local agency. The Contractor
shall also be responsible for all traffic control required by the agency having jurisdiction
over the project on the intersecting streets. Contractor must submit a traffic control
plan to the agency having jurisdiction over the project for approval prior to starting
work.

C. The Contractor’s representative on the site responsible for traffic control shall produce
evidence that he/she has completed training acceptable to the California Department
of Transportation for safety through construction zones. All of the streets in which the
Work will occur shall remain open to traffic and one lane of traffic maintained at all
times unless otherwise directed by the agency of jurisdiction. Businesses and
residences adjacent to the Work shall be notified forty-eight (48) hours in advance of
closing of driveways. The Contractor shall make every effort to minimize the amount
of public parking temporarily eliminated due to construction in areas fronting
businesses. No stockpiles of pipe or other material will be allowed in traveled right-of-
ways after working hours unless otherwise approved by the Engineer.

ARTICLE 21. DIVERSION OF RECYCLABLE WASTE MATERIALS

In compliance with the applicable District’s waste reduction and recycling efforts, Contractor shall
divert all Recyclable Waste Materials to appropriate recycling centers as required for compliance
with the local jurisdiction’s waste diversion ordinances. Contractor will be required to submit
weight tickets and written proof of diversion with its monthly progress payment requests.
Contractor shall complete and execute any certification forms required by District or other
applicable agencies to document Contractor’'s compliance with these diversion requirements. All
costs incurred for these waste diversion efforts shall be the responsibility of the Contractor.

ARTICLE 22. REMOVAL OF HAZARDOUS MATERIALS

Should Contractor encounter material reasonably believed to be polychlorinated
biphenyl (PCB) or other toxic wastes and hazardous materials which have not been rendered
harmless at the Project site, the Contractor shall immediately stop work at the affected Project
site and shall report the condition to the District in writing. The District shall contract for any
services required to directly remove and/or abate PCBs and other toxic wastes and hazardous
materials, if required by the Project site(s), and shall not require the Contractor to subcontract
for such services. The Work in the affected area shall not thereafter be resumed except by
written agreement of the District and Contractor.

ARTICLE 23. SANITARY FACILITIES

Contractor shall provide sanitary temporary toilet buildings and hand washing facilities for the use
of all workers. All toilets and hand washing facilities shall comply with all applicable federal, state
and local laws, codes, ordinances, and regulations. Toilets shall be kept supplied with toilet paper
and shall have workable door fasteners. Toilets and hand washing facilities shall be serviced no
less than once weekly and shall be present in a quantity of not less than 1 per 20 workers as
required by Cal/OSHA regulations. The toilets and hand washing facilities shall be maintained in
a sanitary condition at all times. Use of toilet and hand washing facilities in the Work under
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construction shall not be permitted. Any other Sanitary Facilities required by Cal/OSHA shall be
the responsibility of the Contractor.

ARTICLE 24. AIR POLLUTION CONTROL

Contractor shall comply with all air pollution control rules, regulations, ordinances and statutes.
All containers of paint, thinner, curing compound, solvent or liquid asphalt shall be labeled to
indicate that the contents fully comply with the applicable material requirements.

ARTICLE 25. LAYOUT AND FIELD ENGINEERING

All field engineering required for laying out the Work and establishing grades for
earthwork operations shall be furnished by the Contractor at its expense.

ARTICLE 26. TESTS AND INSPECTIONS

A

April, 2026

If the Contract Documents, the Engineer, or any instructions, laws, ordinances, or
public authority requires any part of the Work to be tested or Approved, Contractor
shall provide the Engineer at least two (2) working days’ notice of its readiness for
observation or inspection. If inspection is by a public authority other than the District,
Contractor shall promptly inform the District of the date fixed for such inspection.
Required certificates of inspection (or similar) shall be secured by Contractor. Costs
for District testing and District inspection shall be paid by the District. Costs of tests
for Work found not to be in compliance shall be paid by the Contractor.

If any Work is done or covered up without the required testing or approval, the
Contractor shall uncover or deconstruct the Work, and the Work shall be redone after
completion of the testing at the Contractor's cost in compliance with the Contract
Documents.

Where inspection and testing are to be conducted by an independent laboratory or
agency, materials or samples of materials to be inspected or tested shall be selected
by such laboratory or agency, or by the District, and not by Contractor. All tests or
inspections of materials shall be made in accordance with the commonly recognized
standards of national organizations.

In advance of manufacture of materials to be supplied by Contractor which must be
tested or inspected, Contractor shall notify the District so that the District may arrange
for testing at the source of supply. Any materials which have not satisfactorily passed
such testing and inspection shall not be incorporated into the Work.

If the manufacture of materials to be inspected or tested will occur in a plant or location
greater than sixty (60) miles from the District, the Contractor shall pay for any
excessive or unusual costs associated with such testing or inspection, including but
not limited to excessive travel time, standby time and required lodging.

Reexamination of Work may be ordered by the District. If so ordered, Work must be

uncovered or deconstructed by Contractor. If Work is found to be in accordance with
the Contract Documents, the District shall pay the costs of reexamination and
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reconstruction. If such work is found not to be in accordance with the Contract
Documents, Contractor shall pay all costs.

ARTICLE 27. PROTECTION OF WORK AND PROPERTY

A

The Contractor shall be responsible for all damages to persons or property that occurs
as a result of the Work. Contractor shall be responsible for the proper care and
protection of all materials delivered and Work performed until completion and final
Acceptance by the District. All Work shall be solely at the Contractor’s risk. Contractor
shall adequately protect adjacent property from settlement or loss of lateral support as
necessary. Contractor shall comply with all applicable safety laws and building codes
to prevent accidents or injury to persons on, about, or adjacent to the Project site
where Work is being performed. Contractor shall erect and properly maintain at all
times, as required by field conditions and progress of work, all necessary safeguards,
signs, barriers, lights, and watchmen for protection of workers and the public, and shall
post danger signs warning against hazards created in the course of construction.

In an emergency affecting safety of life or of work or of adjoining property, Contractor,
without special instruction or authorization from the Engineer, is hereby permitted to
act to prevent such threatened loss or injury; and Contractor shall so act, without
appeal, if so authorized or instructed by the Engineer or the District. Any
compensation claimed by Contractor on account of emergency work shall be
determined by and agreed upon by the District and the Contractor.

ARTICLE 28. CONTRACTOR’S MEANS AND METHODS

Contractor is solely responsible for the means and methods utilized to perform the Work. In no
case shall the Contractor’'s means and methods deviate from commonly used industry standards.

ARTICLE 29. AUTHORIZED REPRESENTATIVES

The District shall designate representatives, who shall have the right to be present at the Project
site at all times. The District may designate an inspector who shall have the right to observe all
of the Contractor's Work. The inspector shall not be responsible for the Contractor’s failure to
carry out the Work in accordance with the Contract Documents. Contractor shall provide safe
and proper facilities for such access.

ARTICLE 30. HOURS OF WORK

A

April, 2026

As provided in Article 3 (commencing at section 1810), Chapter 1, Part 7, Division 2
of the Labor Code, Contractor stipulates that eight (8) hours of labor shall constitute a
legal day’s work. The time of service of any worker employed at any time by the
Contractor or by any subcontractor on any subcontract under this Contract upon the
Work or upon any part of the Work contemplated by this Contract is limited and
restricted to eight (8) hours during any one calendar day and 40 hours during any one
calendar week, except as hereinafter provided. Notwithstanding the provisions herein
above set forth, work performed by employees of Contractor in excess of eight (8)
hours per day, and 40 hours during any one week, shall be permitted upon this public
work upon compensation for all hours worked in excess of eight (8) hours per day at
not less than one and one-half times the basic rate of pay.

-75- 00 72 13 — GENERAL CONDITIONS

DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4



The Contractor and every subcontractor shall keep an accurate record showing the
name of and actual hours worked each calendar day and each calendar week by each
worker employed in connection with the Work or any part of the Work contemplated
by this Contract. The record shall be kept open at all reasonable hours to the
inspection of the District and to the Division of Labor Law Enforcement, Department of
Industrial Relations of the State of California.

The Contractor shall pay to the District a penalty of twenty-five dollars ($25.00) for
each worker employed in the execution of this Contract by the Contractor or by any
subcontractor for each calendar day during which such worker is required or permitted
to work more than eight (8) hours in any calendar day and 40 hours in any one calendar
week in violation of the provisions of Article 3 (commencing at section 1810), Chapter
1, Part 7, Division 2 of the Labor Code.

Any work necessary to be performed after regular working hours, or on Saturdays and
Sundays or other holidays, shall be performed without additional expense to the
District.

District may provide inspection during normal working hours from 7:00 a.m. to 3:30
p.m. Monday through Friday. Inspection before or after this time will be charged to the
Contractor as reimbursable inspection time. Inspections on weekends requires two
days’ notice for review and approval. Upon written request and approval the 8.5 hour
working day may be changed to other limits subject to city/county ordinance.

It shall be unlawful for any person to operate, permit, use, or cause to operate any of
the following at the Project site, other than between the hours of 7:00 a.m. to 6:00
p.m., Monday through Friday, with no Work allowed on the District-observed holidays,
unless otherwise approved by the District:

1. Powered Vehicles

2. Construction Equipment

3. Loading and Unloading Vehicles

4. Domestic Power Tools

ARTICLE 31. PAYROLL RECORDS; LABOR COMPLIANCE

A

April, 2026

Pursuant to Labor Code section 1776, Contractor and all subcontractors shall maintain
weekly certified payroll records, showing the names, addresses, Social Security
numbers, work classifications, straight time and overtime hours worked each day and
week, and the actual per diem wages paid to each journeyman, apprentice, worker, or
other employee employed by them in connection with the Work under this Contract.
Contractor shall certify under penalty of perjury that records maintained and submitted
by Contractor are true and accurate. Contractor shall also require subcontractor(s) to
certify weekly payroll records under penalty of perjury.

In accordance with Labor Code section 1771.4, the Contractor and each subcontractor
shall furnish the certified payroll records directly to the Department of Industrial
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Relations (“DIR”) on the specified interval and format prescribed by the DIR, which
may include electronic submission. Contractor shall comply with all requirements and
regulations from the DIR relating to labor compliance monitoring and enforcement.
The requirement to submit certified payroll records directly to the Labor Commissioner
under Labor Code section 1771.4 shall not apply to work performed on a public works
project that is exempt pursuant to the small project exemption specified in Labor Code
Section 1771.4.

C. Any stop orders issued by the Department of Industrial Relations against Contractor
or any subcontractor that affect Contractor's performance of Work, including any
delay, shall be Contractor’s sole responsibility. Any delay arising out of or resulting
from such stop orders shall be considered Contractor caused delay subject to any
applicable liquidated damages and shall not be compensable by the District.
Contractor shall defend, indemnify and hold the District, its officials, officers,
employees and agents free and harmless from any claim or liability arising out of stop
orders issued by the Department of Industrial Relations against Contractor or any
subcontractor.

D. The payroll records described herein shall be certified and submitted by the Contractor
at a time designated by the District. The Contractor shall also provide the following:

1. A certified copy of the employee’s payroll records shall be made available for
inspection or furnished to such employee or his or her authorized representative
on request.

2. A certified copy of all payroll records described herein shall be made available for
inspection or furnished upon request of the DIR.

E. Unless submitted electronically, the certified payroll records shall be on forms provided
by the Division of Labor Standards Enforcement (“DLSE”) of the DIR or shall contain
the same information as the forms provided by the DLSE.

F. Any copy of records made available for inspection as copies and furnished upon
request to the public or any public agency, the District, the Division of Apprenticeship
Standards or the Division of Labor Standards Enforcement shall be marked or
obliterated in such a manner as to prevent disclosure of an individual's name, address
and social security number. The name and address of the Contractor awarded the
Contract or performing the contract shall not be marked or obliterated.

G. Inthe event of noncompliance with the requirements of this Article, the Contractor shall
have ten (10) calendar days in which to comply subsequent to receipt of written notice
specifying in what respects the Contractor must comply with this Article. Should
noncompliance still be evident after such 10-day period, the Contractor shall pay a
penalty of one hundred dollars ($100.00) to the District for each calendar day, or
portion thereof, for each worker, until strict compliance is effectuated. Upon the
request of the Division of Apprenticeship Standards or the Division of Labor Standards
Enforcement, such penalties shall be withheld from progress payment then due.

H. The responsibility for compliance with this Article shall rest upon the Contractor.
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ARTICLE 32. PREVAILING RATES OF WAGES

A. The Contractor is aware of the requirements of Labor Code sections 1720 et seq. and
1770 et seq., as well as California Code of Regulations, Title 8, Section 16000 et seq.
(“Prevailing Wage Laws”), which require the payment of prevailing wage rates and the
performance of other requirements on certain “public works” and “maintenance”
projects. Since this Project involves an applicable “public works” or “maintenance”
project, as defined by the Prevailing Wage Laws, and since the total compensation is
$1,000 or more, Contractor agrees to fully comply with such Prevailing Wage Laws.
The Contractor shall obtain a copy of the prevailing rates of per diem wages at the
commencement of this Contract from the website of the Division of Labor Statistics
and Research of the Department of Industrial Relations located at www.dir.ca.gov. In
the alternative, the Contractor may view a copy of the prevailing rate of per diem wages
which are on file at the District’'s Administration Office and shall be made available to
interested parties upon request. Contractor shall make copies of the prevailing rates
of per diem wages for each craft, classification, or type of worker needed to perform
work on the Project available to interested parties upon request, and shall post copies
at the Contractor’s principal place of business and at the Project site. Contractor shall
defend, indemnify and hold the District, its officials, officers, employees and authorized
volunteers free and harmless from any claims, liabilities, costs, penalties or interest
arising out of any failure or allege failure to comply with the Prevailing Wage Laws.

B. The Contractor shall forfeit as a penalty to the District not more than Two Hundred
Dollars ($200.00), pursuant to Labor Code section 1775, for each calendar day, or
portion thereof, for each worker paid less than the prevailing wage rate as determined
by the Director of the Department of Industrial Relations for such work or craft in which
such worker is employed for any public work done under the Contract by it or by any
subcontractor under it. The difference between such prevailing wage rate and the
amount paid to each worker for each calendar day or portion thereof, for which each
worker was paid less than the prevailing wage rate, shall be paid to each worker by
the Contractor.

C. Contractor shall post, at appropriate conspicuous points on the Project site, a schedule
showing all determined general prevailing wage rates and all authorized deductions, if
any, from unpaid wages actually earned.

ARTICLE 33. PUBLIC WORKS CONTRACTOR REGISTRATION

Pursuant to Labor Code sections 1725.5 and 1771.1, the Contractor and its
subcontractors must be registered with the Department of Industrial Relations prior to the
execution of a contract to perform public works. By entering into this Contract, Contractor
represents that it is aware of the registration requirement and is currently registered with the DIR.
Contractor shall maintain a current registration for the duration of the Project. Contractor shall
further include the requirements of Labor Code sections 1725.5 and 1771.1 in any subcontract
and ensure that all subcontractors are registered at the time this Contract is entered into and
maintain registration for the duration of the Project. Notwithstanding the foregoing, the contractor
registration requirements mandated by Labor Code Sections 1725.5 and 1771.1 shall not apply
to work performed on a public works project that is exempt pursuant to the small project exemption
specified in Labor Code Sections 1725.5 and 1771.1.
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ARTICLE 34. EMPLOYMENT OF APPRENTICES

A. Contractor and all subcontractors shall comply with the requirements of Labor Code
sections 1777.5 and 1777.6 in the employment of apprentices.

B. Information relative to apprenticeship standards, wage schedules, and other
requirements may be obtained from the Director of Industrial Relations, ex officio the
Administrator of Apprenticeship, San Francisco, California, or from the Division of
Apprenticeship Standards and its branch offices.

C. Knowing violations of Labor Code section 1777.5 will result in forfeiture not to exceed
one hundred dollars ($100.00) for each calendar day of non-compliance pursuant to
Labor Code section 1777.7.

D. The responsibility for compliance with this Article shall rest upon the Contractor.
ARTICLE 35. NONDISCRIMINATION/EQUAL EMPLOYMENT OPPORTUNITY

Pursuant to Labor Code section 1735 and other applicable provisions of law, the Contractor and
its subcontractors shall not discriminate against any employee or applicant for employment
because of race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, marital status, sex, age, sexual orientation, or any other
classifications protected by law on this Project. The Contractor will take affirmative action to
insure that employees are treated during employment or training without regard to their race,
religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, marital status, sex, age, sexual orientation, or any other classifications protected by
law.

Employment Eligibility; Contractor. By executing this Contract, Contractor verifies that it fully
complies with all requirements and restrictions of state and federal law respecting the employment
of undocumented aliens, including, but not limited to, the Immigration Reform and Control Act of
1986, as may be amended from time to time. Such requirements and restrictions include, but are
not limited to, examination and retention of documentation confirming the identity and immigration
status of each employee of the Contractor. Contractor also verifies that it has not committed a
violation of any such law within the five (5) years immediately preceding the date of execution of
this Contract, and shall not violate any such law at any time during the term of the Contract.
Contractor shall avoid any violation of any such law during the term of this Contract by
participating in an electronic verification of work authorization program operated by the United
States Department of Homeland Security, by participating in an equivalent federal work
authorization program operated by the United States Department of Homeland Security to verify
information of newly hired employees, or by some other legally acceptable method. Contractor
shall maintain records of each such verification, and shall make them available to the District or
its representatives for inspection and copy at any time during normal business hours. The District
shall not be responsible for any costs or expenses related to Contractor's compliance with the
requirements provided for or referred to herein.

Employment Eligibility; Subcontractors, Sub-subcontractors and Consultants. To the same extent
and under the same conditions as Contractor, Contractor shall require all of its subcontractors,
sub-subcontractors and consultants performing any part of the Work or of this Contract to make
the same verifications and comply with all requirements and restrictions provided for herein.
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Employment Eligibility; Failure to Comply. Each person executing this Contract on behalf of
Contractor verifies that he or she is a duly authorized officer of Contractor, and understands that
any of the following shall be grounds for the District to terminate the Contract for cause: (1) failure
of Contractor or its subcontractors, sub-subcontractors or consultants to meet any of the
requirements provided for herein; (2) any misrepresentation or material omission concerning
compliance with such requirements; or (3) failure to immediately remove from the Work any
person found not to be in compliance with such requirements.

ARTICLE 36. DEBARMENT OF CONTRACTORS AND SUBCONTRACTORS

Contractors or subcontractors may not perform work on a public works project with a
subcontractor who is ineligible to perform work on a public project pursuant to Labor Code section
1777.1 or 1777.7. Any contract on a public works project entered into between a contractor and
a debarred subcontractor is void as a matter of law. A debarred subcontractor may not receive
any public money for performing work as a subcontractor on a public works contract. Any public
money that is paid, or may have been paid to a debarred subcontractor by a contractor on the
project shall be returned to the District. The Contractor shall be responsible for the payment of
wages to workers of a debarred subcontractor who has been allowed to work on the project.

ARTICLE 37. LABOR/EMPLOYMENT SAFETY

The Contractor shall comply with all applicable laws and regulations of the federal, state, and local
government, including Cal/OSHA requirements and requirements for verification of employees’
legal right to work in the United States.

The Contractor shall maintain emergency first aid treatment for his employees which complies
with the Federal Occupational Safety and Health Act of 1970 (29 U.S.C. § 651 et seq.), and
California Code of Regulations, Title 8, Industrial Relations Division 1, Department of Industrial
Relations, Chapter 4. The Contractor shall ensure the availability of emergency medical services
for its employees in accordance with California Code of Regulations, Title 8, Section 1512.

The Contractor shall submit the lliness and Injury Prevention Program and a Project site specific
safety program to the District prior to beginning Work at the Project site. Contractor shall maintain
a confined space program that meets or exceeds the District Standards. Contractor shall adhere
to the District’s lock out tag out program.

ARTICLE 38. INSURANCE

The Contractor shall obtain, and at all times during performance of the Work of Contract,
maintain all of the insurance described in this Article. Contractor shall not commence Work under
this Contract until it has provided evidence satisfactory to the District that it has secured all
insurance required hereunder. Contractor shall not allow any subcontractor to commence work
on any subcontract until it has provided evidence satisfactory to the District that the subcontractor
has secured all insurance required under this Article. Failure to provide and maintain all required
insurance shall be grounds for the District to terminate this Contract for cause. Contractor shall
furnish District with original certificates of insurance and endorsements effective coverage
required by this Contract on forms satisfactory to the District. The certificates and endorsements
for each insurance policy shall be signed by a person authorized by that insurer to bind coverage
on its behalf, and shall be on forms acceptable to the District. All certificates and endorsements
must be received and approved by the District before Work commences.
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A. Additional Insureds; Waiver of Subrogation. The District, its officials, officers,
employees, agents and authorized volunteers shall be named as Additional Insureds
on Contractor’s All Risk policy and on Contractor’s and its subcontractors’ policies of
Commercial General Liability and Automobile Liability insurance using, for
Contractor’s policy/ies of Commercial General Liability insurance, ISO CG forms 20
10 and 20 37 (or endorsements providing the exact same coverage, including
completed operations), and, for subcontractors’ policies of Commercial General
Liability insurance, ISO CG form 20 38 (or endorsements providing the exact same
coverage). Notwithstanding the minimum limits set forth in this Contract for any type
of insurance coverage, all available insurance proceeds in excess of the specified
minimum limits of coverage shall be available to the parties required to be named as
Additional Insureds hereunder. Contractor and its insurance carriers shall provide a
Waiver of Subrogation in favor of those parties.

B. Workers’ Compensation Insurance. The Contractor shall provide workers’
compensation insurance for all of the employees engaged in Work under this Contract,
on or at the Site, and, in case of any sublet Work, the Contractor shall require the
subcontractor similarly to provide workers’ compensation insurance for all the latter’s
employees as prescribed by State law. Any class of employee or employees not
covered by a subcontractor’s insurance shall be covered by the Contractor’s
insurance. In case any class of employees engaged in work under this Contract, on or
at the Site, is not protected under the Workers’ Compensation Statutes, the Contractor
shall provide or shall cause a subcontractor to provide, adequate insurance coverage
for the protection of such employees not otherwise protected. The Contractor is
required to secure payment of compensation to his employees in accordance with the
provisions of section 3700 of the Labor Code. The Contractor shall file with the District
certificates of his insurance protecting workers. Company or companies providing
insurance coverage shall be acceptable to the District, if in the form and coverage as
set forth in the Contract Documents.

C. Employer’s Liability Insurance. Contractor shall provide Employer’s Liability
Insurance, including Occupational Disease, in the amount of at least one million dollars
($1,000,000.00) per person per accident. Contractor shall provide District with a
certificate of Employer’s Liability Insurance. Such insurance shall comply with the
provisions of the Contract Documents. The policy shall be endorsed, if applicable, to
provide a Borrowed Servant/Alternate Employer Endorsement and contain a Waiver
of Subrogation in favor of the District.

D. Commercial General Liability Insurance. Contractor shall provide “occurrence”
form Commercial General Liability insurance coverage at least as broad as the most
current ISO CGL Form 00 01, including but not limited to, premises liability, contractual
liability, products/completed operations, personal and advertising injury which may
arise from or out of Contractor’s operations, use, and management of the Site, or the
performance of its obligations hereunder. The policy shall not contain any exclusion
contrary to this Contract including but not limited to endorsements or provisions limiting
coverage for (1) contractual liability (including but not limited to ISO CG 24 26 or 21
39); or (2) cross-liability for claims or suits against one insured against another. Policy
limits shall not be less than $1,000,000 per occurrence for bodily injury, personal injury
and property damage. If Commercial General Liability Insurance or other form with a
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general aggregate limit is used, either the general aggregate limit shall apply
separately to this project/location or the general aggregate limit shall be twice the
required occurrence limit. Defense costs shall be paid in addition to the limits.

1. Such policy shall comply with all the requirements of this Article. The limits set forth
herein shall apply separately to each insured against whom claims are made or
suits are brought, except with respect to the limits of liability. Further the limits set
forth herein shall not be construed to relieve the Contractor from liability in excess
of such coverage, nor shall it limit Contractor’s indemnification obligations to the
District, and shall not preclude the District from taking such other actions available
to the District under other provisions of the Contract Documents or law.

2. All general liability policies provided pursuant to the provisions of this Article shall
comply with the provisions of the Contract Documents.

3. All general liability policies shall be written to apply to all bodily injury, including
death, property damage, personal injury, owned and non-owned equipment,
blanket contractual liability, completed operations liability, explosion, collapse,
under-ground excavation, removal of lateral support, and other covered loss,
however occasioned, occurring during the policy term, and shall specifically insure
the performance by Contractor of that part of the indemnification contained in these
General Conditions relating to liability for injury to or death of persons and damage
to property.

4. If the coverage contains one or more aggregate limits, a minimum of 50% of any
such aggregate limit must remain available at all times; if over 50% of any
aggregate limit has been paid or reserved, the District may require additional
coverage to be purchased by Contractor to restore the required limits. Contractor
may combine primary, umbrella, and as broad as possible excess liability coverage
to achieve the total limits indicated above. Any umbrella or excess liability policy
shall include the additional insured endorsement described in the Contract
Documents.

5. All policies of general liability insurance shall permit and Contractor does hereby
waive any right of subrogation which any insurer of Contractor may acquire from
Contractor by virtue of the payment of any loss.

E. Automobile Liability Insurance. Contractor shall provide “occurrence” form
Automobile Liability Insurance at least as broad as ISO CA 00 01 (Any Auto) in the
amount of, at least, one million dollars ($1,000,000) per accident for bodily injury and
property damage. Such insurance shall provide coverage with respect to the
ownership, operation, maintenance, use, loading or unloading of any auto owned,
leased, hired or borrowed by Contractor or for which Contractor is responsible, in a
form and with insurance companies acceptable to the District. All policies of
automobile insurance shall permit and Contractor does hereby waive any right of
subrogation which any insurer of Contractor may acquire from Contractor by virtue of
the payment of any loss.

F. Builder’s Risk [“All Risk”]
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1. ltis the Contractor’s responsibility to maintain or cause to be maintained Builder’s
Risk [“All Risk”] extended coverage insurance on all work, material, equipment,
appliances, tools, and structures that are or will become part of the Work and
subject to loss or damage by fire, and vandalism and malicious mischief, in an
amount to cover 100% of the replacement cost. The District accepts no
responsibility for the Work until the Work is formally accepted by the District. The
Contractor shall provide a certificate evidencing this coverage before commencing
performance of the Work.

2. The named insureds shall be Contractor, all Subcontractors of any tier (excluding
those solely responsible for design work), suppliers, and District, its elected
officials, officers, employees, agents and authorized volunteers, as their interests
may appear. Contractor shall not be required to maintain property insurance for
any portion of the Work following acceptance by District.

3. Policy shall be provided for replacement value on an “all risk” basis. There shall
be no coinsurance penalty provision in any such policy. Policy must include: (1)
coverage for any ensuing loss from faulty workmanship, nonconforming work,
omission or deficiency in design or specifications; (2) coverage against machinery
accidents and operational testing; (3) coverage for removal of debris, and insuring
the buildings, structures, machinery, equipment, materials, facilities, fixtures and
all other properties constituting a part of the Project; (4) transit coverage, including
ocean marine coverage (unless insured by the supplier), with sub-limits sufficient
to insure the full replacement value of any key equipment item; and (5) coverage
with sub-limits sufficient to insure the full replacement value of any property or
equipment stored either on or off the Site. Such insurance shall be on a form
acceptable to District to ensure adequacy and sublimit.

4. In addition, the policy shall meet the following requirements:

a. Insurance policies shall be so conditioned as to cover the performance of any
extra work performed under the Contract.

b. Coverage shall include all materials stored on site and in transit.
c. Coverage shall include Contractor’s tools and equipment.
d. Insurance shall include boiler, machinery and material hoist coverage.

G. Contractor’s Pollution Liability Coverage. Contractor shall provide pollution liability
insurance in an amount not less than $1,000,000 per occurrence and $2,000,000
aggregate.

H. Contractor shall require all tiers of sub-contractors working under this Contract to
provide the insurance required under this Article unless otherwise agreed to in writing
by District. Contractor shall make certain that any and all subcontractors hired by
Contractor are insured in accordance with this Contract. If any subcontractor’s
coverage does not comply with the foregoing provisions, Contractor shall indemnify
and hold the District harmless from any damage, loss, cost, or expense, including
attorneys’ fees, incurred by the District as a result thereof.
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ARTICLE 39. FORM AND PROOF OF CARRIAGE OF INSURANCE

A

April, 2026

Any insurance carrier providing insurance coverage required by the Contract
Documents shall be admitted to and authorized to do business in the State of California
unless waived, in writing, by the District’'s Risk Manager. Carrier(s) shall have an A.M.
Best rating of not less than an A:VII. Insurance deductibles or self-insured retentions
must be declared by the Contractor. At the election of the District the Contractor shall
either 1) reduce or eliminate such deductibles or self-insured retentions, or 2) procure
a bond which guarantees payment of losses and related investigations, claims
administration, and defense costs and expenses. If umbrella or excess liability
coverage is used to meet any required limit(s) specified herein, the Contractor shall
provide a “follow form” endorsement satisfactory to the District indicating that such
coverage is subject to the same terms and conditions as the underlying liability policy.

Each insurance policy required by this Contract shall be endorsed to state that: (1)
coverage shall not be suspended, voided, reduced or cancelled except after thirty (30)
days prior written notice by certified mail, return receipt requested, has been given to
the District; and (2) any failure to comply with reporting or other provisions of the
policies, including breaches of warranties, shall not affect coverage provided to the
District, its officials, officers, agents, employees, and volunteers.

The Certificates(s) and policies of insurance shall contain or shall be endorsed to
contain the covenant of the insurance carrier(s) that it shall provide no less than thirty
(30) days written notice be given to the District prior to any material modification or
cancellation of such insurance. In the event of a material modification or cancellation
of coverage, the District may terminate the Contract or stop the Work in accordance
with the Contract Documents, unless the District receives, prior to such effective date,
another properly executed original Certificate of Insurance and original copies of
endorsements or certified original policies, including all endorsements and
attachments thereto evidencing coverage’s set forth herein and the insurance required
herein is in full force and effect. Contractor shall not take possession, or use the Site,
or commence operations under this Contract until the District has been furnished
original Certificate(s) of Insurance and certified original copies of endorsements or
policies of insurance including all endorsements and any and all other attachments as
required in this Article. The original endorsements for each policy and the Certificate
of Insurance shall be signed by an individual authorized by the insurance carrier to do
so on its behalf.

The Certificate(s) of Insurance, policies and endorsements shall so covenant and
shall be construed as primary, and the District’s insurance and/or deductibles and/or
self-insured retentions or self-insured programs shall not be construed as contributory.

District reserves the right to adjust the monetary limits of insurance coverages during
the term of this Contract including any extension thereof if, in the District’s reasonable
judgment, the amount or type of insurance carried by the Contractor becomes
inadequate.

Contractor shall report to the District, in addition to the Contractor’s insurer, any and
all insurance claims submitted by the Contractor in connection with the Work under
this Contract.
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ARTICLE 40. TIME FOR COMPLETION AND LIQUIDATED DAMAGES

A

Time for Completion/Liquidated Damages. Time is of the essence in the completion
of the Work. Work shall be commenced within ten (10) Days of the date stated in the
District’s Notice to Proceed and shall be completed by Contractor in the time specified
in the Contract Documents. The District is under no obligation to consider early
completion of the Project; and the Contract completion date shall not be amended by
the District’'s receipt or acceptance of the Contractor's proposed earlier completion
date. Furthermore, Contractor shall not, under any circumstances, receive additional
compensation from the District (including but not limited to indirect, general,
administrative or other forms of overhead costs) for the period between the time of
earlier completion proposed by the Contractor and the Contract completion date. If
the Work is not completed as stated in the Contract Documents, it is understood that
the District will suffer damage. In accordance with Government Code section
53069.85, being impractical and infeasible to determine the amount of actual damage,
it is agreed that Contractor shall pay to the District as fixed and liquidated damages,
and not as a penalty, the sum stipulated in the Contract for each calendar day of delay
until the Work is fully completed. Contractor and its surety shall be liable for any
liquidated damages. Any money due or to become due the Contractor may be retained
to cover liquidated damages.

Inclement Weather. Contractor shall abide by the Engineer’s determination of what
constitutes inclement weather. Time extensions for inclement weather shall only be
granted when the Work stopped during inclement weather is on the critical path of the
Project schedule.

Extension of Time. Contractor shall not be charged liquidated damages because of
any delays in completion of the Work due to unforeseeable causes beyond the control
and without the fault or negligence of Contractor (or its subcontractors or suppliers).
Contractor shall within five (5) Days of identifying any such delay notify the District in
writing of causes of delay. The District shall ascertain the facts and extent of delay
and grant extension of time for completing the Work when, in its judgment, the facts
justify such an extension. Time extensions to the Project shall be requested by the
Contractor as they occur and without delay. No delay claims shall be permitted unless
the event or occurrence delays the completion of the Project beyond the Contract
completion date.

No Damages for Reasonable Delay. The District’s liability to Contractor for delays
for which the District is responsible shall be limited to only an extension of time unless
such delays were unreasonable under the circumstances. In no case shall the District
be liable for any costs which are borne by the Contractor in the regular course of
business, including, but not limited to, home office overhead and other ongoing costs.
Damages caused by unreasonable District delay, including delays caused by items
that are the responsibility of the District pursuant to Government Code section 4215,
shall be based on actual costs only, no proportions or formulas shall be used to
calculate any delay damages.

ARTICLE 41. COST BREAKDOWN AND PERIODIC ESTIMATES

Contractor shall furnish on forms Approved by the District:

April, 2026
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Within ten (10) Days of Notice to Proceed with the Contract, a detailed estimate giving
a complete breakdown of the Contract price, if the Contract amount is a lump sum.

A monthly itemized estimate of Work done for the purpose of making progress
payments. In order for the District to consider and evaluate each progress payment
application, the Contractor shall submit a detailed measurement of Work performed
and a progress estimate of the value thereof before the tenth (10th) Day of the
following month.

Contractor shall submit, with each of its payment requests, an adjusted list of actual
quantities, verified by the Engineer, for unit price items listed, if any, in the Bid Form.

Following the District’'s Acceptance of the Work, the Contractor shall submit to the
District a written statement of the final quantities of unit price items for inclusion in the
final payment request.

The District shall have the right to adjust any estimate of quantity and to subsequently
correct any error made in any estimate for payment.

Contractor shall certify under penalty of perjury, that all cost breakdowns and periodic estimates
accurately reflect the Work on the Project.

ARTICLE 42. PROGRESS ESTIMATES AND PAYMENT

A

April, 2026

By the tenth (10th) Day of the following calendar month, Contractor shall submit to
Engineer a payment request which shall set forth in detail the value of the Work done
for the period beginning with the date work was first commenced and ending on the
end of the calendar month for which the payment request is prepared. Contractor shall
include any amount earned for authorized extra work. From the total thus computed,
a deduction shall be made in the amount of five percent (5%) for retention, except
where the District has adopted a finding that the Work done under the Contract is
substantially complex, and then the amount withheld as retention shall be the
percentage specified in the Notice Inviting Bids. From the remainder a further
deduction may be made in accordance with Section B below. The amount computed,
less the amount withheld for retention and any amounts withheld as set forth below,
shall be the amount of the Contractor’'s payment request.

The District may withhold a sufficient amount or amounts of any payment or payments
otherwise due to Contractor, as in his judgment may be necessary to cover:

1. Payments which may be past due and payable for just claims against Contractor
or any subcontractors for labor or materials furnished in and about the performance
of work on the Project under this Contract.

2. Defective work not remedied.

3. Failure of Contractor to make proper payments to his subcontractor or for material
or labor.
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4. Completion of the Contract if there is a reasonable doubt that the Work can be
completed for balance then unpaid.

5. Damage to another contractor or a third party.

6. Amounts which may be due the District for claims against Contractor.
7. Failure of Contractor to keep the record (“as-built”) drawings up to date.
8. Failure to provide update on construction schedule as required herein.
9. Site cleanup.

10. Failure to comply with Contract Documents.

11. Liquidated damages.

12. Legally permitted penalties.

C. The District may apply such withheld amount or amounts to payment of such claims
or obligations at its discretion with the exception of subsections (B)(1), (3), and (5) of
this Article, which must be retained or applied in accordance with applicable law. In
so doing, the District shall be deemed the agent of Contractor and any payment so
made by the District shall be considered as a payment made under contract by the
District to Contractor and the District shall not be liable to Contractor for such payments
made in good faith. Such payments may be made without prior judicial determination
of claim or obligations. The District will render Contractor a proper accounting of such
funds disbursed on behalf of Contractor.

D. Upon receipt, the Engineer shall review the payment request to determine whether it
is undisputed and suitable for payment. If the payment request is determined to be
unsuitable for payment, it shall be returned to Contractor as soon as practicable but
not later than seven (7) Days after receipt, accompanied by a document setting forth
in writing the reasons why the payment request is not proper. The District shall make
the progress payment within 30 calendar days after the receipt of an undisputed and
properly submitted payment request from Contractor, provided that a release of liens
and claims has been received from the Contractor pursuant to Civil Code section 8132.
The number of days available to the District to make a payment without incurring
interest pursuant to this paragraph shall be reduced by the number of days by which
the Engineer exceeds the seven (7) Day requirement.

E. A payment request shall be considered properly executed if funds are available for
payment of the payment request and payment is not delayed due to an audit inquiry
by the financial officer of the District.

ARTICLE 43. SECURITIES FOR MONEY WITHHELD

Pursuant to section 22300 of the Public Contract Code of the State of California, Contractor may
request the District to make retention payments directly to an escrow agent or may substitute
securities for any money withheld by the District to ensure performance under the contract. At
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the request and expense of Contractor, securities equivalent to the amount withheld shall be
deposited with the District or with a state or federally chartered bank as the escrow agent who
shall return such securities to Contractor upon satisfactory completion of the contract. Deposit of
securities with an escrow agent shall be subject to a written agreement substantially in the form
provided in section 22300 of the Public Contract Code.

ARTICLE 44. CHANGES AND EXTRA WORK.

A. Contract Change Orders.

1.

The District, without invalidating the Contract, may order changes in the Work
consisting of additions, deletions or other revisions, and the Contract Price and
Contract Time shall be adjusted accordingly. Except as otherwise provided herein,
all such changes in the Work shall be authorized by Change Order, and shall be
performed under the applicable conditions of the Contract Documents. A Change
Order signed by the Contractor indicates the Contractor's agreement therewith,
including any adjustment in the Contract Price or the Contract Time, and the full
and final settlement of all costs (direct, indirect and overhead) related to the Work
authorized by the Change Order.

Contractor shall promptly execute changes in the Work as directed in writing by
the District even when the parties have not reached agreement on whether the
change increases the scope of Work or affects the Contract Price or Contract Time.
All claims for additional compensation to the Contractor shall be presented in
writing. No claim will be considered after the Work in question has been done
unless a written Change Order has been issued or a timely written notice of claim
has been made by Contractor.

Whenever any change is made as provided for herein, such change shall be
considered and treated as though originally included in the Contract, and shall be
subject to all terms, conditions, and provisions of the original Contract.

Contractor shall not be entitled to claim or bring suit for damages, whether for loss
of profits or otherwise, on account of any decrease or omission of any item or
portion of Work to be done.

No dispute, disagreement, or failure of the parties to reach agreement on the terms
of the Change Order shall relieve the Contractor from the obligation to proceed
with performance of the work, including Additional Work, promptly and
expeditiously.

Contractor shall make available to the District any of the Contractor’'s documents
related to the Project immediately upon request of the District, as set forth in Article
52.

Any alterations, extensions of time, Additional Work, or any other changes may be
made without securing consent of the Contractor’s surety or sureties.

B. Contract Price Change.

April, 2026
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1. Process for Determining Adjustments in Contract Price.

a.

Owner_Initiated Change. The Contractor must submit a complete cost
proposal, including any change in the Contract Price or Contract Time, within
seven (7) Days after receipt of a scope of a proposed change order initiated by
the District, unless the District requests that proposals be submitted in less
than seven (7) Days.

Contractor Initiated Change. The Contractor must give written notice of a
proposed change order required for compliance with the Contract Documents
within seven (7) Days of discovery of the facts giving rise to the proposed
change order.

Whenever possible, any changes to the Contract amount shall be in a lump
sum mutually agreed to by the Contractor and the District.

Price quotations from the Contractor shall be accompanied by sufficiently
detailed supporting documentation to permit verification by the District,
including but not limited to estimates and quotations from subcontractors or
material suppliers, as the District may reasonably request. Contractor shall
certify the accuracy of all Change Order Requests under penalty of perjury.

If the Contractor fails to submit a complete cost proposal within the seven (7)
Day period (or as requested), the District has the right to order the Contractor
in writing to commence the Work immediately on a time and materials basis
and/or issue a lump sum change to the Contract Price and/or Contract Time in
accordance with the District’s estimate. If the change is issued based on the
District's estimate, the Contractor will waive its right to dispute the action unless
within fifteen (15) Days following completion of the added/deleted work, the
Contractor presents written proof that the District’s estimate was in error.

2. Unit Price Change Orders.

a.

April, 2026

When the actual quantity of a Unit Price item varies from the Bid Form,
compensation for the change in quantity will be calculated by multiplying the
actual quantity by the Unit Price. This calculation may result in either an
additive or deductive Final Change Order pursuant to the Contract Documents.

No Mark up for Overhead and Profit. Because the Contract Unit Prices
provided in the Bid Form include Overhead and Profit as determined by
Contractor at the time of Bid submission, no mark up or deduction for Overhead
and Profit will be included in Unit Price Change Orders.

Bid items included on the Bid Form may be deducted from the Work in their
entirety without any negotiated extra costs.

Contractor acknowledges that unit quantities are estimates and agrees that the
estimated unit quantities listed on the Bid Form will be adjusted to reflect the
actual unit quantities which may result in an adjustment to the Contract Unit
Prices. Such an adjustment will be made by execution of a final additive or
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e.

deductive Change Order following Contractor’'s completion of the Work. Upon
notification, Contractor’s failure to respond within seven (7) Days will result in
District’'s issuance of a unit quantity adjustment to the Contract Unit Prices
and/or Contract Time in accordance with the Contract Documents.

The District or Contractor may make a Claim for an adjustment in the Unit Price
in accordance with the Contract Documents if:

the quantity of any item of Unit Price Work performed by Contractor differs
by twenty-five percent (25%) or more from the estimated quantity of such
item indicated in the Contract; and

there is no corresponding adjustment with respect to any other item of
Work; and

Contractor believes that Contractor is entitled to an increase in Unit Price
as a result of having incurred additional expense or the District believes
that the District is entitled to a decrease in Unit Price and the parties are
unable to agree as to the amount of any such increase or decrease..

3. Lump Sum Change Orders. Contractor shall incorporate the provisions of this

Section into all agreements with Subcontractors. Compensation for Lump Sum
Change Orders shall be limited to expenditures necessitated specifically by the
Additional Work, and shall be according to the following:

a.

April, 2026

Overview. The Contractor will submit a properly itemized Lump Sum Change
Order Proposal covering the Additional Work and/or the work to be deleted.
This proposal will be itemized for the various components of the Additional
Work and segregated by labor, material, and equipment in a detailed format
satisfactory to the District. The District will require itemized change orders on
all change order proposals from the Contractor, subcontractors, and sub-
subcontractors regardless of tier. Details to be submitted will include detailed
line item estimates showing detailed materials quantity take-offs, material
prices by item and related labor hour pricing information and extensions (by
line item or by drawing as applicable).

Labor. The costs of labor will be the actual cost for wages prevailing locally for
each craft or type of worker at the time the Additional Work is done, plus
employer payments of payroll taxes and insurance, health and welfare,
pension, vacation, apprenticeship funds, and other direct costs resulting from
Federal, State or local laws, as well as assessment or benefits required by
lawful collective bargaining agreements. The use of a labor classification
which would increase the Additional Work cost will not be permitted unless the
Contractor establishes the necessity for such new classifications. Labor costs
for equipment operators and helpers shall be reported only when such costs
are not included in the invoice for equipment rental.

Estimated labor hours must only include hours for those workmen and working
foremen directly involved in performing the change order work. Supervision
above the level of working foremen (such as general foremen, superintendent,
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project manager, etc.) is considered to be included in the markup percentages
as outlined below. Note that no separate allowances for warranty expense
will be allowed as a direct cost of a change order. Costs attributed to warranty
expenses will be considered to be covered by the markup.

Labor Burden. Labor burden allowable in change orders shall be defined as
employer's net actual cost of payroll taxes (FICA, Medicare, SUTA, FUTA), net
actual cost for employer's cost of union benefits (or other usual and customary
fringe benefits if the employees are not union employees), and net actual cost
to employer for worker's compensation insurance taking into consideration
adjustments for experience modifiers, premium discounts, dividends, rebates,
expense constants, assigned risk pool costs, net cost reductions due to
policies with deductibles for self-insured losses, assigned risk rebates, etc.
Contractor shall reduce their standard payroll tax percentages to properly
reflect the effective cost reduction due to the estimated impact of the annual
maximum wages subject to payroll taxes. An estimated percentage for labor
burden may be used for pricing change orders. However, the percentage used
for labor burden to price change orders will be examined at the conclusion of
the Project and an adjustment to the approved change orders will be processed
if it is determined that the actual labor burden percentage should have been
more or less than the estimated percentage used.

Materials. The cost of materials reported shall be at invoice or lowest current
price at which such materials are locally available in the quantities involved,
plus sales tax, freight, and delivery. Materials costs shall be based upon
supplier or manufacturer’s invoice. If invoices or other satisfactory evidence of
cost are not furnished within fifteen (15) Days of delivery, then the District shall
determine the materials cost, at its sole discretion. Estimated material change
order costs shall reflect the Contractor's reasonably anticipated net actual cost
for the purchase of the material needed for the change order work. Estimated
material costs shall reflect cost reductions available to the Contractor due to
‘non-cash” discounts, trade discounts, free material credits, and/or volume
rebates. “Cash” discounts (i.e., prompt payment discounts of 2% or less)
available on material purchased for change order work shall be credited to the
District if the Contractor is provided the District funds in time for Contractor to
take advantage of any such “cash” discounts. The portion of any “cash”
discounts greater than 2% will not be considered “non-cash” discount for
purposes of this provision. Price quotations from material suppliers must be
itemized with unit prices for each specific item to be purchased. "Lot pricing"
quotations will not be considered sufficient substantiating detail.

Tool and Equipment Use. Costs for the use of small tools, which are tools that
have a replacement value of $1,000 or less, shall be considered included in
the Overhead and Profit mark-ups established below. Allowable change order
estimated costs may include appropriate amounts for rental of major
equipment specifically needed to perform the change order work (defined as
tools and equipment with an individual purchase cost of more than $750). For
Contractor owned equipment, the "bare" equipment rental rates allowed to be
used for pricing change order proposals shall be 75% of the monthly rate listed
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in the most current publication of The AED Green Book divided by 176 to arrive
at a maximum hourly rate to be applied to the hours the equipment is used
performing the change order work. Further, for Contractor owned equipment,
the aggregate equipment rent charges for any single piece of equipment used
in all change order work shall be limited to 50% of the fair market value of the
piece of equipment when the first change order is priced involving usage of the
piece of equipment. Fuel necessary to operate the equipment will be
considered as a separate direct cost associated with the change order work.

Maximum Markup Percentage Allowable on Self-Performed Work. With
respect to pricing change orders, the maximum markup percentage to be paid
to any Contractor or subcontractor (regardless of tier) on self-performed work
shall be a single markup percentage not-to-exceed fifteen percent (15%) of the
net direct cost of (1) direct labor and allowable labor burden costs applicable
to the change in the Work; (2) the net cost of material and installed equipment
incorporated into the change in the Work, and (3) net rental cost of major
equipment and related fuel costs necessary to complete the change in the
Work. The markup computed using the above formula shall be considered to
be allocated 2/3 to cover applicable overhead costs directly attributable to the
field overhead costs related to processing, supervising and performing, the
change order work, and the remaining 1/3 to cover home office overhead costs
and profit

Maximum Markup Percentages Allowable on Work Performed by Lower Tier
Subcontractors. With respect to pricing the portion of change order proposals
involving Work performed by lower tier contractors, the maximum markup
percentage allowable to the Contractor or subcontractor supervising the lower
tier subcontractor's work shall not exceed five percent (5%) of the net of all
approved change order work performed by all subcontractors combined for any
particular change order proposal. The markup computed using the above
formula shall be considered to be allocated 2/3 to cover applicable overhead
costs directly attributable to the field overhead costs related to processing,
supervising and performing the change order work, and the remaining 1/3 to
cover home office overhead costs and profit.

No Markup on Bonds and Liability Insurance Costs. Change order cost
adjustments due to increases or decreases in bond or insurance costs (if
applicable) shall not be subject to any markup.

Direct and Indirect Costs Covered by Markup Percentages. As a further
clarification, the agreed upon markup percentage set forth above is intended
to cover the Contractor's profit and all indirect costs associated with the change
order work. Items intended to be covered by the markup percentage include,
but are not limited to: home office expenses, branch office and field office
overhead expense of any kind, project management, superintendents, general
foremen, estimating, engineering, coordinating, expediting, purchasing,
detailing, legal, accounting, data processing or other administrative expenses,
shop drawings, permits, auto insurance and umbrella insurance, pick-up truck
costs, and warranty expense costs. The cost for the use of small tools is also
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to be considered covered by the markup percentage established above. Small
tools shall be defined as tools and equipment (power or non-power) with an
individual purchase cost of less than $750.

Deduct Change Orders and Net Deduct Changes. The application of the
markup percentages referenced above will apply to both additive and
deductive change orders. In the case of a deductive change order, the credit
will be computed by applying the sliding scale percentages as outlined above
so that a deductive change order would be computed in the same manner as
an additive change order. In those instances where a change involves both
additive and deductive work, the additions and deductions will be netted and
the markup percentage adjustments will be applied to the net amount.

Contingency. In no event will any lump sum or percentage amounts for
"contingency" be allowed to be added as a separate line item in change order
estimates. Unknowns attributable to labor hours will be accounted for when
estimating labor hours anticipated performing the work. Unknowns attributable
to material scrap and waste will be estimated as part of material costs.

Insurance and Bonds. In the event the Contractor has been required to furnish
insurance and/or bonds as part of the base contract price, a final contract
change order will be processed to account for the Contractor's net increase or
decrease in insurance costs and/or bond premium costs associated with
change orders to Contractor's base Contract Price.

4. Time and Materials Change Orders.

a. General. The term Time and Materials means the sum of all costs reasonably

and necessarily incurred and paid by Contractor for labor, materials, and
equipment in the proper performance of Additional Work. Except as otherwise
may be agreed to in writing by the District, such costs shall be in amounts no
higher than those prevailing in the locality of the Project, and shall include only
the following items.

b. Timely and Final Documentation.

April, 2026

T&M Daily Sheets. Contractor must submit timesheets, materials invoices,
records of equipment hours, and records of rental equipment hours to the
District’'s Representative for an approval signature each day Additional
Work is performed. Failure to get the District’'s Representative’s approval
signature each Day shall result in a waiver of Contractor’s right to claim
these costs. The District’'s Representative’s signature on time sheets only
serves as verification that the Work was performed and is not indicative of
District’'s agreement to Contractor’s entitlement to the cost.

T&M Daily Summary Sheets. All documentation of incurred costs (“T&M
Daily Summary Sheets”) shall be submitted by Contractor within three (3)
Days of incurring the cost for labor, material, equipment, and special
services as Additional Work is performed. Contractor’s actual costs shall
be presented in a summary table in an electronic spreadsheet file by labor,
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C.

material, equipment, and special services. Each T&M Daily Summary
Sheet shall include Contractor’s actual costs incurred for the Additional
Work performed that day and a cumulative total of Contractor’s actual costs
incurred for the Additional Work. Contractor’s failure to provide a T&M
Daily Summary Sheet showing a total cost summary within three (3) Days
but within five (5) Days of performance of the Work will result in the
Contractor’s otherwise allowable overhead and profit being reduced by
50% for that portion of Additional Work which was not documented in a
timely manner. Contractor’s failure to submit the T&M Daily Summary
Sheet within five (5) Days of performance of the Work will result in a total
waiver of Contractor’s right to claim these costs.

T&M Total Cost Summary Sheet. Contractor shall submita T&M Total Cost
Summary Sheet, which shall include total actual costs, within seven (7)
Days following completion of District approved Additional Work.
Contractor’s total actual cost shall be presented in a summary table in an
electronic spreadsheet file by labor, material, equipment, and special
services. Contractor’s failure to submit the T&M Total Cost Summary
Sheet within seven (7) Days of completion of the Additional Work will result
in Contractor’s waiver for any reimbursement of any costs associated with
the T&M Summary Sheets or the performance of the Additional Work.

Labor. The Contractor will be paid the cost of labor for the workers used in the
actual and direct performance of the Work. The cost of labor will be the sum
of the actual wages paid (which shall include any employer payments to or on
behalf of the workers for health and welfare, pension, vacation, and similar
purposes) substantiated by timesheets and certified payroll for wages
prevailing for each craft or type of workers performing the Additional Work at
the time the Additional Work is done, and the labor surcharge set forth in the
Department of Transportation publication entitled Labor Surcharge and
Equipment Rental Rates, which is in effect on the date upon which the Work is
accomplished and which is a part of the Contract. The labor surcharge shall
constitute full compensation for all payments imposed by Federal, State, or
local laws and for all other payments made to, or on behalf of, the workers,
other than actual wages.

Equipment Operator Exception. Labor costs for equipment operators and
helpers shall be paid only when such costs are not included in the invoice
for equipment rental.

Foreman Exception. The labor costs for foremen shall be proportioned to
all of their assigned work and only that applicable to the Additional Work
shall be paid. Indirect labor costs, including, without limitation, the
superintendent, project manager, and other labor identified in the Contract
Documents will be considered Overhead.

d. Materials. The cost of materials reported shall be itemized at invoice or lowest
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current price at which materials are locally available and delivered to the
Project site in the quantities involved, plus the cost of sales tax, freight,
delivery, and storage.
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April, 2026

Trade discounts available to the purchaser shall be credited to the District
notwithstanding the fact that such discounts may not have been taken by
Contractor.

For materials secured by other than a direct purchase and direct billing to
the purchaser, the cost shall be deemed to be the price paid to the actual
supplier as determined by the District's Representative.

Payment for materials from sources owned wholly or in part by the
purchaser shall not exceed the price paid by the purchaser for similar
materials from said sources on Additional Work items or the current
wholesale price for such materials delivered to the Project site, whichever
price is lower.

If, in the opinion of the District’'s Representative, the cost of materials is
excessive, or Contractor does not furnish satisfactory evidence of the cost
of such materials, then the cost shall be deemed to be the lowest current
wholesale price for the total quantity concerned delivered to the Project site
less trade discounts.

The District reserves the right to furnish materials for the Additional Work
and no Claim shall be allowed by Contractor for costs of such materials or
Indirect Costs or profit on District furnished materials.

Equipment.

Rental Time. The rental time to be paid for equipment on the Project site
shall be the time the equipment is in productive operation on the Additional
Work being performed and, in addition, shall include the time required to
move the equipment to the location of the Additional Work and return it to
the original location or to another location requiring no more time than that
required to return it to its original location; except that moving time will not
be paid if the equipment is used on other than the Additional Work, even
though located at the site of the Additional Work.

(a) Rental Time Not Allowed. Rental time will not be allowed while
equipment is inoperative due to breakdowns.

(b) Computation Method. The following shall be used in computing the
rental time of equipment on the Project site.

(i) When hourly rates are paid, any part of an hour less than 30
minutes of operation shall be considered to be 1/2-hour of
operation, and any part of an hour in excess of 30 minutes will be
considered one hour of operation.

(i) When daily rates are paid, any part of a day less than 4 hours
operation shall be considered to be 1/2-day of operation, and any
part of an hour in excess of 4 hours will be considered one day of
operation.
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Vi.

April, 2026

Rental Rates. Contractor will be paid for the use of equipment at the lesser
of (i) the actual rental rate, or (ii) the rental rate listed for that equipment in
the California Department of Transportation publication entitled Labor
Surcharge and Equipment Rental Rates, which is in effect on the date upon
which the Contract was executed. Such rental rates will be used to
compute payments for equipment whether the equipment is under
Contractor’s control through direct ownership, leasing, renting, or another
method of acquisition. The rental rate to be applied for use of each item of
equipment shall be the rate (i.e., daily, monthly) resulting in the least total
cost to the District for the total period of use. If it is deemed necessary by
Contractor to use equipment not listed in the publication, an equitable rental
rate for the equipment will be established by the District’'s Representative.
Contractor may furnish cost data which might assist the District's
Representative in the establishment of the rental rate.

Contractor-Owned Equipment.

(a) For Contractor-owned equipment, the allowed equipment rental rate
will be limited to the monthly equipment rental rate using a utilization
rate of 173 hours per month.

(b) For Contractor-owned equipment, the rental time to be paid for
equipment on the Site shall be the time the equipment is in
productive operation, unless, in the instance of standby time, the
equipment could be actively used by Contractor on another project,
then District shall pay for the entirety of the time the equipment is on
Site. It shall be Contractor’s burden to demonstrate to the District
that the equipment could be actively used on another project.

All equipment shall, in the opinion of the District's Representative, be in
good working condition and suitable for the purpose for which the
equipment is to be used.

Before construction equipment is used on the Additional Work, Contractor
shall plainly stencil or stamp an identifying number thereon at a
conspicuous location, and shall furnish to the District's Representative, in
duplicate, a description of the equipment and its identifying number and the
scheduled Additional Work activities planned.

Unless otherwise specified, manufacturer’'s rating and manufacturer
approved modifications shall be used to classify equipment for the
determination of applicable rental rates. Equipment which has no direct
power unit shall be powered by a unit of at least the minimum rating
recommended by the manufacturer.

Special Services. Special work or services are defined as that Additional Work

characterized by extraordinary complexity, sophistication, or innovation or a
combination of the foregoing attributes which are unique to the construction
industry.
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Vi.
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Invoices for Special Services. When the District's Representative and
Contractor determine that a special service is required which cannot be
performed by the forces of Contractor or those of any of its Subcontractors,
the special service may be performed by an entity especially skilled in the
Additional Work. Invoices for special services based upon the current fair
market value thereof may be accepted without complete itemization of
labor, material, and equipment rental costs, after validation of market
values by the District’'s Representative.

Discount and Allowance. All invoices for special services will be adjusted
by deducting all trade discounts offered or available, whether the discounts
were taken or not. In lieu of Overhead and Profit specified herein, a total
allowance not to exceed fifteen percent (15%) for Overhead and Profit will
be added to invoices for Special Services.

When the District determines, in its sole discretion, that competitive bidding
is necessary for certain special services, Contractor shall solicit competitive
bids for those special services.

Excluded Costs. The term Time and Material shall not include any of the
following costs or any other home or field office overhead costs, all of which
are to be considered administrative costs covered by Contractor’s allowance
for Overhead and Profit.

Overhead Cost. Payroll costs and other compensation of Contractor’s
officers, executives, principals, general managers, engineers, architects,
estimators, attorneys, auditors, accountants, purchasing and contracting
agents, timekeepers, clerks, and other personnel employed by Contractor
whether at the Site or in Contractor’s principal office or any branch office,
material yard, or shop for general administration of the Additional Work;

Office Expenses. Expenses of Contractor’s principal and branch offices;

Capital Expenses. Any part of Contractor’s capital expenses, including
interest on Contractor’s capital employed for the Additional Work and
charges against Contractor for delinquent payments;

Negligence. Costs due to the negligence of Contractor or any
Subcontractor or Supplier, or anyone directly or indirectly employed by any
of them or for whose acts any of them may be liable, including without
limitation the correction of Defective Work, disposal of materials or
equipment wrongly supplied, and making good any damage to property;

Other. Other overhead or general expense costs of any kind and the cost
of any item not specifically and expressly included in the Contract
Documents;

Small Tools. Cost of small tools valued at less than $1,000 and that remain
the property of Contractor;
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Vii.

viii.

Administrative Costs. Costs associated with the preparation of Change
Orders (whether or not ultimately authorized), cost estimates, or the
preparation or filing of Claims;

Anticipated Lost Profits. = Expenses of Contractor associated with
anticipated lost profits or lost revenues, lost income or earnings, lost
interest on earnings, or unpaid retention;

Home Office Overhead. Costs derived from the computation of a “home
office overhead” rate by application of the Eichleay, Allegheny, burden
fluctuation, or other similar methods;

Special Consultants and Attorneys. Costs of special consultants or
attorneys, whether or not in the direct employ of Contractor, employed for
services specifically related to the resolution of a Claim, dispute, or other
matter arising out of or relating to the performance of the Additional Work.

h. Overhead, Profit and Other Charges. The mark-up for overhead (including
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supervision) and profit on work added to the Contract shall be according to the
following:

“‘Net Cost” is defined as consisting of costs of labor, materials, and tools
and equipment only excluding overhead and profit. The costs of applicable
insurance and bond premium will be reimbursed to the Contractor and
subcontractors at cost only, without mark-up. Contractor shall provide
District with documentation of the costs, including, but not limited to, payroll
records, invoices, and such other information as District may reasonably
request.

For Work performed by the Contractor's forces, the added cost for
overhead and profit shall not exceed fifteen percent (15%) of the Net Cost
of the Work.

For Work performed by a subcontractor, the added cost for overhead and
profit shall not exceed fifteen percent (15%) of the subcontractor’'s Net Cost
of the Work to which the Contractor may add five percent (5%) of the
subcontractor’s Net Cost.

For Work performed by a sub-subcontractor, the added cost for overhead
and profit shall not exceed fifteen percent (15%) of the sub-subcontractor’s
Net Cost for Work to which the subcontractor and general contractor may
each add an additional five percent (5%) of the Net Cost of the lower tier
subcontractor.

No additional mark-up will be allowed for lower tier subcontractors, and in
no case shall the added cost for overhead and profit payable by District
exceed twenty-five percent (25%) of the Net Cost as defined herein, of the
party that performs the Work.
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5. All of the following costs are included in the markups for overhead and profit
described above, and Contractor shall not receive any additional compensation
for: Submittals, drawings, field drawings, Shop Drawings, including submissions of
drawings; field inspection; General Superintendence; General administration and
preparation of cost proposals, schedule analysis, Change Orders, and other
supporting documentation; computer services; reproduction services; Salaries of
project engineer, superintendent, timekeeper, storekeeper, and secretaries;
Janitorial services; Small tools, incidentals and consumables; Temporary On-Site
facilities (Offices, Telephones, High Speed Internet Access, Plumbing, Electrical
Power, Lighting; Platforms, Fencing, Water), Jobsite and Home office overhead or
other expenses; vehicles and fuel used for work otherwise included in the Contract
Documents; Surveying; Estimating; Protection of Work; Handling and disposal
fees; Final Cleanup; Other Incidental Work; Related Warranties; insurance and
bond premiums.

6. For added or deducted Work by subcontractors, the Contractor shall furnish to the
District the subcontractor’s signed detailed record of the cost of labor, material and
equipment, including the subcontractor markup for overhead and profit. The same
requirement shall apply to sub-subcontractors

7. For added or deducted work furnished by a vendor or supplier, the Contractor shall
furnish to the District a detailed record of the cost to the Contractor, signed by such
vendor or supplier.

8. Any change in the Work involving both additions and deletions shall indicate a net
total cost, including subcontracts and materials. Allowance for overhead and profit,
as specified herein, shall be applied if the net total cost is an increase in the
Contract Price; overhead and profit allowances shall not be applied if the net total
cost is a deduction to the Contract Price. The estimated cost of deductions shall
be based on labor and material prices on the date the Contract was executed.

9. Contractor shall not reserve a right to assert impact costs, extended job site costs,
extended overhead, constructive acceleration and/or actual acceleration beyond
what is stated in the Change Order for Work. No claims shall be allowed for impact,
extended overhead costs, constructive acceleration and/or actual acceleration due
to a multiplicity of changes and/or clarifications. The Contractor may not change
or modify the District’'s change order form in an attempt to reserve additional rights.

10. If the District disagrees with the proposal submitted by Contractor, it will notify the
Contractor and the District will provide its opinion of the appropriate price and/or
time extension. If the Contractor agrees with the District, a Change Order will be
issued by the District. If no agreement can be reached, the District shall have the
right to issue a unilateral Change Order setting forth its determination of the
reasonable additions or savings in costs and time attributable to the extra or
deleted work. Such determination shall become final and binding if the Contractor
fails to submit a claim in writing to the District within fifteen (15) Days of the
issuance of the unilateral Change Order, disputing the terms of the unilateral
Change Order, and providing such supporting documentation for its position as the
District may require.
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C. Change of Contract Times.
1. The Contract Times may only be changed by a Change Order.

2. All changes in the Contract Price and/or adjustments to the Contract Times related
to each change shall be included in Contractor's COR pursuant to this Article. No
cost or time will be allowed for cumulative effects of multiple changes. All Change
Orders must state that the Contract Time is not changed or is either increased or
decreased by a specific number of days. Failure to include a change to time shall
waive any change to the time unless the parties mutually agree in writing to
postpone a determination of the change to time resulting from the Change Order.

3. Notice of the amount of the request for adjustment in the Contract Times with
supporting data shall be delivered within seven (7) Days after such start of
occurrence, unless District's Representative allows an additional period of time to
ascertain more accurate data in support of the request. No extension of time or
additional compensation shall be given for a delay if the Contractor failed to give
notice in the manner and within the time prescribed.

4. District may elect, at District's sole discretion, to grant an extension in Contract
Times, without Contractor’s request, because of delays or other factors.

5. Use of Float and Critical Path.

a. Float is for the benefit of the Project. Float shall not be considered for the
exclusive use or benefit of either the District or the Contractor.

b. Contractor shall not be entitled to compensation, and District will not
compensate Contractor, for delays which impact early completion. Any
difference in time between the Contractor’s early completion and the Contract
Time shall be considered a part of the Project float.

6. Contractor’s entitlement to an extension of the Contract Times is limited to a
District-caused extension of the critical path, reduced by the Contractor’s
concurrent delays, and established by a proper time impact analysis. No time
extension shall be allowed unless, and then only to the extent that, the District-
caused delay extends the critical path beyond the previously approved Contract
Time. If approved, the increase in time required to complete the Work shall be
added to the Contract Time.

a. Contractor shall not be entitled to an adjustment in the Contract Price or
Contract Times for delays within the control of Contractor. Delays attributable
to and within the control of a Subcontractor or Supplier shall be deemed to be
delays within the control of Contractor.

b. If Contractor is delayed in the performance or progress of the Work by fire,
flood, epidemic, pandemic, abnormal weather conditions (as determined by the
District), Acts of God, acts or failures to act of utility owners not under the
control of District, or other causes not the fault of and beyond control of District
and Contractor, then Contractor shall be entitled to an time extension when the
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Work stopped is on the critical path. Such a non-compensable adjustment
shall be Contractor’s sole and exclusive remedy for such delays. Contractor
must submit a timely request in accordance with the requirements of this
Article.

Utility-Related Delays.

i. Contractor shall immediately notify in writing the utility owner and District’s
Representative of its construction schedule and any subsequent changes
in the construction schedule which will affect the time available for
protection, removal, or relocation of utilities. Requests for extensions of
time arising out of utility relocation or repair delays shall be filed in
accordance with this Article.

ii. Contractor shall not be entitled to damages or additional payment for
delays attributable to utility relocations or alterations if correctly located, as
noted in the Contract Documents or by the Underground Service Alert
survey.

7. Content for Requests for Contract Extension. Contractor’s justification for

entittement shall be clear and complete citing specific Contract Document
references and reasons on which Contractor’s entitlement is based. At a minimum,
each request for a time extension must include:

a.

Each request for an extension of Contract Time must identify the impacting
event, in narrative form, providing a description of the delay event and sufficient
justification as to why the Contractor is entitled to a time extension. Contractor
must demonstrate that the delay arises from unforeseeable causes beyond the
control and without the fault or negligence of both Contractor and any
Subcontractors or Suppliers, or any other persons or organizations employed
by any of them or for whose acts any of them may be liable, and that such
causes in fact lead to performance or completion of the Work, or specified part
in question, beyond the corresponding Contract Times, despite Contractor’s
reasonable and diligent actions to guard against those effects.

Each request for an extension of Contract Time must include a time impact
analysis in CPM format, using the Contemporaneous Impacted As-Planned
Schedule Analysis to calculate the impact of the delay event.

Damages for Reasonable Delay.

April, 2026

District’s liability to Contractor for delays for which District is responsible shall
be limited to only an extension of time unless such delays were unreasonable
under the circumstances. In no case shall District be liable for any costs which
are borne by the Contractor in the regular course of business, including, but
not limited to, home office overhead and other ongoing costs.

Damages caused by unreasonable District delay that impact the critical path,
including delays caused by items that are the responsibility of the District
pursuant to Government Code section 4215, shall be compensated at the Daily
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Rate established in the Special Conditions. No other calculations, proportions
or formulas shall be used to calculate any delay damages.

c. District and District’'s Representative, and the officers, members, partners,
employees, agents, consultants, or subcontractors of each of them, shall not
be liable to Contractor for any claims, costs, losses, or damages (including but
not limited to all fees and charges of engineers, architects, attorneys, and other
professionals and all court or arbitration or other dispute resolution costs)
sustained by Contractor on or in connection with any other project or
anticipated project.

9. Contractor’s failure, neglect, or refusal to comply with the requirements of the
Contract Documents, or any portion thereof, shall bar Contractor’s request for
extensions of the Contract Times. Such failure, neglect, or refusal prejudices
District’s and District’'s Representative’s ability to recognize and mitigate delay, and
such failure, neglect, or refusal prevent the timely analysis of requests for
extensions of Contract Times, and whether such extensions may be warranted.
Contractor hereby waives all rights to extensions of Contract Times due to delays
or accelerations that result from or occur during periods of time for which
Contractor fails, neglects, or refuses to fully comply with the requirements of this
Article.

ARTICLE 45. FINAL ACCEPTANCE AND PAYMENT

A

April, 2026

The acceptance of the Work on behalf of the District will be made by the Engineer.
Such acceptance by the District shall not constitute a waiver of defects. When the
Work has been accepted there shall be paid to Contractor a sum equal to the contract
price less any amounts previously paid Contractor and less any amounts withheld by
the District from Contractor under the terms of the contract. The final five percent
(5%), or the percentage specified in the notice inviting bids where the District has
adopted a finding of substantially complete, shall not become due and payable until
five (5) calendar days shall have elapsed after the expiration of the period within which
all claims may be filed under the provisions of Civil Code section 9356. If the
Contractor has placed securities with the District as described herein, the Contractor
shall be paid a sum equal to one hundred percent (100%) of the contract price less
any amounts due the District under the terms of the Contract.

Unless Contractor advises the District in writing prior to acceptance of the final five
percent (5%) or the percentage specified in the notice inviting bids where the District
has adopted a finding of substantially complete, or the return of securities held as
described herein, said acceptance shall operate as a release to the District of all claims
and all liability to Contractor for all things done or furnished in connection with this work
and for every act of negligence of the District and for all other claims relating to or
arising out of this work. If Contractor advises the District in writing prior to acceptance
of final payment or return of the securities that there is a dispute regarding the amount
due the Contractor, the District may pay the undisputed amount contingent upon the
Contractor furnishing a release of all undisputed claims against the District with the
disputed claims in stated amounts being specifically excluded by Contractor from the
operation of the release. No payments, however, final or otherwise, shall operate to
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release Contractor or its sureties from the Faithful Performance Bond, Labor and
Material Payment Bond, or from any other obligation under this contract.

In case of suspension of the contract any unpaid balance shall be and become the
sole and absolute property of the District to the extent necessary to repay the District
any excess in the cost of the Work above the contract price.

Final payment shall be made no later than 60 days after the date of acceptance of the
Work by the District or the date of occupation, beneficial use and enjoyment of the
Work by the District including any operation only for testing, start-up or commissioning
accompanied by cessation of labor on the Work, provided that a release of liens and
claims has been received from the Contractor pursuant to Civil Code section 8136. In
the event of a dispute between the District and the Contractor, the District may withhold
from the final payment an amount not to exceed 150% of the disputed amount.

Within ten (10) calendar days from the time that all or any portion of the retention
proceeds are received by Contractor, Contractor shall pay each of its subcontractors
from whom retention has been withheld each subcontractor’s share of the retention
received. However, if a retention payment received by Contractor is specifically
designated for a particular subcontractor, payment of the retention shall be made to
the designated subcontractor if the payment is consistent with the terms of the
subcontract.

ARTICLE 46. OCCUPANCY

The District reserves the right to occupy or utilize any portion of the Work at any time before
completion, and such occupancy or use shall not constitute acceptance of any part of Work
covered by this Contract. This use shall not relieve the Contractor of its responsibilities under the

Contract.

ARTICLE 47. INDEMNIFICATION

To the fullest extent permitted by law, Contractor shall immediately defend (with counsel
of the District's choosing), indemnify and hold harmless the District, officials, officers, agents,
employees, and representatives, and each of them from and against:

A

April, 2026

Any and all claims, demands, causes of action, costs, expenses, injuries, losses or
liabilities, in law or in equity, of every kind or nature whatsoever, but not limited to,
injury to or death, including wrongful death, of any person, and damages to or
destruction of property of any person, arising out of, related to, or in any manner
directly or indirectly connected with the Work or this Contract, including claims made
by subcontractors for nonpayment, including without limitation the payment of all
consequential damages and attorney’s fees and other related costs and expenses,
however caused, regardless of whether the allegations are false, fraudulent, or
groundless, and regardless of any negligence of the District or its officers, employees,
or authorized volunteers (including passive negligence), except the sole negligence or
willful misconduct or active negligence of the District or its officials, officers,
employees, or authorized volunteers.
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B. Contractor's defense and indemnity obligation herein includes, but is not limited to
damages, fines, penalties, attorney’s fees and costs arising from claims under the
Americans with Disabilities Act (ADA) or other federal or state disability access or
discrimination laws arising from Contractor's Work during the course of construction
of the improvements or after the Work is complete, as the result of defects or
negligence in Contractor’s construction of the improvements.

C. Any and all actions, proceedings, damages, costs, expenses, fines, penalties or
liabilities, in law or equity, of every kind or nature whatsoever, arising out of, resulting
from, or on account of the violation of any governmental law or regulation, compliance
with which is the responsibility of Contractor;

D. Any and all losses, expenses, damages (including damages to the Work itself),
attorney’s fees, and other costs, including all costs of defense which any of them may
incur with respect to the failure, neglect, or refusal of Contractor to faithfully perform
the Work and all of Contractor’s obligations under the agreement. Such costs,
expenses, and damages shall include all costs, including attorney’s fees, incurred by
the indemnified parties in any lawsuit to which they are a party.

Contractor shall immediately defend, at Contractor’'s own cost, expense and risk, any and
all such aforesaid suits, actions or other legal proceedings of every kind that may be brought or
instituted against the District, its officials, officers, agents, employees and representatives.
Contractor shall pay and satisfy any judgment, award or decree that may be rendered against the
District, its officials, officers, employees, agents, employees and representatives, in any such suit,
action or other legal proceeding. Contractor shall reimburse the District, its officials, officers,
agents, employees and representatives for any and all legal expenses and costs incurred by each
of them in connection therewith or in enforcing the indemnity herein provided. The only limitations
on this provision shall be those imposed by Civil Code section 2782.

ARTICLE 48. PROCEDURE FOR RESOLVING DISPUTES

Contractor shall timely comply with all notices and requests for changes to the Contract Time or
Contract Price, including but not limited to all requirements of Article 44, Changes and Extra Work,
as a prerequisite to filing any claim governed by this Article. The failure to timely submit a notice
of delay or notice of change, or to timely request a change to the Contract Price or Contract Time,
or to timely provide any other notice or request required herein shall constitute a waiver of the
right to further pursue the claim under the Contract or at law.

A. Intent. Effective January 1, 1991, Section 20104 et seq., of the California Public
Contract Code prescribes a process utilizing informal conferences, non-binding judicial
supervised mediation, and judicial arbitration to resolve disputes on construction
claims of $375,000 or less. Effective January 1, 2017, Section 9204 of the Public
Contract Code prescribes a process for negotiation and mediation to resolve disputes
on construction claims. The intent of this Article is to implement Sections 20104 et seq.
and Section 9204 of the California Public Contract Code. This Article shall be
construed to be consistent with said statutes.

B. Claims. For purposes of this Article, “Claim” means a separate demand by the
Contractor, after a change order duly requested in accordance with Article 44
“Changes and Extra Work” has been denied by the District, for (A) a time extension,

April, 2026 -104- 00 72 13 — GENERAL CONDITIONS
DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4



(B) payment of money or damages arising from Work done by or on behalf of the
Contractor pursuant to the Contract, or (C) an amount the payment of which is disputed
by the District. Claims governed by this Article may not be filed unless and until the
Contractor completes all procedures for giving notice of delay or change and for the
requesting of a time extension or change order, including but not necessarily limited
to the procedures contained in Article 44, Changes and Extra Work, and Contractor’s
request for a change has been denied in whole or in part. Claims governed by this
Article must be filed no later than the date of final payment. The claim shall be
submitted in writing to the District and shall include on its first page the following in 16
point capital font: “THIS IS A CLAIM.” Furthermore, the claim shall include the
documents necessary to substantiate the claim. Nothing herein is intended to extend
the time limit or supersede notice requirements otherwise provided by contract for the
filing of claims, including all requirements pertaining to compensation or payment for
extra Work, disputed Work, and/or changed conditions. Failure to follow such
contractual requirements shall bar any claims or subsequent lawsuits for
compensation or payment thereon.

C. Supporting Documentation. The Contractor shall submit all claims in the following
format:

1. Summary of claim merit and price, reference Contract Document provisions
pursuant to which the claim is made

2. List of documents relating to claim:
a. Specifications
b. Drawings
c. Clarifications (Requests for Information)
d. Schedules
e. Other
3. Chronology of events and correspondence
4. Analysis of claim merit
5. Analysis of claim cost
6. Time impact analysis in CPM format
7. If Contractor’s claim is based in whole or in part on an allegation of errors or
omissions in the Drawings or Specifications for the Project, Contractor shall
provide a summary of the percentage of the claim subject to design errors or

omissions and shall obtain a certificate of merit in support of the claim of design
errors and omissions.
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D. District’s Response. Upon receipt of a claim pursuant to this Article, District shall
conduct a reasonable review of the claim and, within a period not to exceed 45 Days,
shall provide the Contractor a written statement identifying what portion of the claim is
disputed and what portion is undisputed. Any payment due on an undisputed portion
of the claim will be processed and made within 60 Days after the District issues its
written statement.

1. If the District needs approval from its governing body to provide the Contractor a
written statement identifying the disputed portion and the undisputed portion of the
claim, and the District’s governing body does not meet within the 45 Days or within
the mutually agreed to extension of time following receipt of a claim sent by
registered mail or certified mail, return receipt requested, the District shall have up
to three Days following the next duly publicly noticed meeting of the District’s
governing body after the 45-Day period, or extension, expires to provide the
Contractor a written statement identifying the disputed portion and the undisputed
portion.

2. Within 30 Days of receipt of a claim, the District may request in writing additional
documentation supporting the claim or relating to defenses or claims the District
may have against the Contractor. If additional information is thereafter required, it
shall be requested and provided pursuant to this subdivision, upon mutual
agreement of District and the Contractor. The District’s written response to the
claim, as further documented, shall be submitted to the Contractor within 30 Days
(if the claim is less than $15,000, within 15 Days) after receipt of the further
documentation, or within a period of time no greater than that taken by the
Contractor in producing the additional information or requested documentation,
whichever is greater.

E. Meet and Confer. If the Contractor disputes the District's written response, or the
District fails to respond within the time prescribed, the Contractor may so notify the
District, in writing, either within 15 Days of receipt of the District’s response or within
15 Days of the District’s failure to respond within the time prescribed, respectively, and
demand in writing an informal conference to meet and confer for settlement of the
issues in dispute. Upon receipt of a demand, the District shall schedule a meet and
confer conference within 30 Days for settlement of the dispute.

F. Mediation. Within 10 business Days following the conclusion of the meet and confer
conference, if the claim or any portion of the claim remains in dispute, the District shall
provide the Contractor a written statement identifying the portion of the claim that
remains in dispute and the portion that is undisputed. Any payment due on an
undisputed portion of the claim shall be processed and made within 60 Days after the
District issues its written statement. Any disputed portion of the claim, as identified by
the Contractor in writing, shall be submitted to nonbinding mediation, with the District
and the Contractor sharing the associated costs equally. The District and Contractor
shall mutually agree to a mediator within 10 business Days after the disputed portion
of the claim has been identified in writing, unless the parties agree to select a mediator
at a later time.

1. If the parties cannot agree upon a mediator, each party shall select a mediator and
those mediators shall select a qualified neutral third party to mediate with regard
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to the disputed portion of the claim. Each party shall bear the fees and costs
charged by its respective mediator in connection with the selection of the neutral
mediator.

2. For purposes of this section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in which
an independent third party or board assists the parties in dispute resolution through
negotiation or by issuance of an evaluation. Any mediation utilized shall conform
to the timeframes in this section.

3. Unless otherwise agreed to by the District and the Contractor in writing, the
mediation conducted pursuant to this section shall excuse any further obligation
under Public Contract Code Section 20104.4 to mediate after litigation has been
commenced.

4. The mediation shall be held no earlier than the date the Contractor completes the
Work or the date that the Contractor last performs Work, whichever is earlier. All
unresolved claims shall be considered jointly in a single mediation, unless a new
unrelated claim arises after mediation is completed.

G. Procedures After Mediation. If following the mediation, the claim or any portion
remains in dispute, the Contractor must file a claim pursuant to Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part
3 of Division 3.6 of Title 1 of the Government Code prior to initiating litigation. For
purposes of those provisions, the running of the period of time within which a claim
must be filed shall be tolled from the time the Contractor submits his or her written
claim pursuant to subdivision (a) until the time the claim is denied, including any period
of time utilized by the meet and confer conference.

H. Civil Actions. The following procedures are established for all civil actions filed to
resolve claims of $375,000 or less:

1. Within 60 Days, but no earlier than 30 Days, following the filing or responsive
pleadings, the court shall submit the matter to non-binding mediation unless
waived by mutual stipulation of both parties or unless mediation was held prior to
commencement of the action in accordance with Public Contract Code section
9204 and the terms of this Contract. The mediation process shall provide for the
selection within 15 Days by both parties of a disinterested third person as mediator,
shall be commenced within 30 Days of the submittal, and shall be concluded within
15 Days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court.

2. If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of
the Code of Civil Procedure, notwithstanding Section 1114.11 of that code. The
Civil Discovery Act of 1986 (Article 3 (commencing with Section 2016) of Chapter
3 of Title 3 of Part 4 of the Code of Civil Procedure) shall apply to any proceeding
brought under this subdivision consistent with the rules pertaining to judicial
arbitration. In addition to Chapter 2.5 (commencing with Section 1141.10) of Title
3 of Part 3 of the Code of Civil Procedure, (A) arbitrators shall, when possible, be
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experienced in construction law, and (B) any party appealing an arbitration award
who does not obtain a more favorable judgment shall, in addition to payment of
costs and fees under that chapter, also pay the attorney’s fees on appeal of the
other party.

Government Code Claims. In addition to any and all contract requirements
pertaining to notices of and requests for compensation or payment for extra Work,
disputed Work, construction claims and/or changed conditions, the Contractor must
comply with the claim procedures set forth in Government Code Sections 900, et seq.
prior to filing any lawsuit against the District. Such Government Code claims and any
subsequent lawsuit based upon the Government Code claims shall be limited to those
matters that remain unresolved after all procedures pertaining to extra Work, disputed
Work, construction claims, and/or changed conditions have been followed by
Contractor. If no such Government Code claim is submitted, or if the prerequisite
contractual requirements are not satisfied, no action against the District may be filed.
A Government Code claim must be filed no earlier than the date the Work is
completed or the date the Contractor last performs Work on the Project,
whichever occurs first. A Government Code claim shall be inclusive of all
unresolved claims unless a new unrelated claim arises after the Government
Code claim is submitted.

Non-Waiver. The District’s failure to respond to a claim from the Contractor within the
time periods described in this Article or to otherwise meet the time requirements of this
Article shall result in the claim being deemed rejected in its entirety.

ARTICLE 49. DISTRICT’S RIGHT TO TERMINATE CONTRACT

A

April, 2026

Termination for Cause by the District:

1. In the sole estimation of the District, if the Contractor refuses or fails to prosecute
the Work or any separable part thereof with such diligence as will insure its
completion within the time specified by the Contract Documents, or any extension
thereof, or fails to complete such Work within such time, or if the Contractor should
be adjudged a bankrupt, or if it should make a general assignment for the benefit
of its creditors, or if a receiver should be appointed on account of its insolvency, or
the Contractor or any of its subcontractors should violate any of the provisions of
this Contract, the District may serve written notice upon the Contractor and its
Surety of the District's intention to terminate this Contract. This notice of intent to
terminate shall contain the reasons for such intention to terminate this Contract,
and a statement to the effect that the Contractor's right to perform this Contract
shall cease and terminate upon the expiration of ten (10) calendar days unless
such violations have ceased and arrangements satisfactory to the District have
been made for correction of said violations.

2. In the event that the District serves such written notice of termination upon the
Contractor and the Surety, the Surety shall have the right to take over and perform
the Contract. If the Surety does not: (1) give the District written notice of Surety's
intention to take over and commence performance of the Contract within 15
calendar days of the District's service of said notice of intent to terminate upon
Surety; and (2) actually commence performance of the Contract within 30 calendar
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days of the District's service of said notice upon Surety; then the District may take
over the Work and prosecute the same to completion by separate contract or by
any other method it may deem advisable for the account and at the expense of the
Contractor.

3. In the event that the District elects to obtain an alternative performance of the
Contract as specified above: (1) the District may, without liability for so doing, take
possession of and utilize in completion of the Work such materials, appliances,
plants and other property belonging to the Contractor that are on the site and
reasonably necessary for such completion (A special lien to secure the claims of
the District in the event of such suspension is hereby created against any property
of Contractor taken into the possession of the District under the terms hereof and
such lien may be enforced by sale of such property under the direction of the
District without notice to Contractor. The proceeds of the sale after deducting all
expenses thereof and connected therewith shall be credited to Contractor. If the
net credits shall be in excess of the claims of the District against Contractor, the
balance will be paid to Contractor or Contractor’s legal representatives.); and (2)
Surety shall be liable to the District for any cost or other damage to the District
necessitated by the District securing an alternate performance pursuant to this
Article.

B. Termination for Convenience by the District:

1. The District may terminate performance of the Work called for by the Contract
Documents in whole or, from time to time, in part, if the District determines that a
termination is in the District's interest.

2. The Contractor shall terminate all or any part of the Work upon delivery to the
Contractor of a Notice of Termination specifying that the termination is for the
convenience of the District, the extent of termination, and the Effective Date of
such termination.

3. After receipt of Notice of Termination, and except as directed by the District's
Representative, the Contractor shall, regardless of any delay in determining or
adjusting any amounts due under this Termination for Convenience clause,
immediately proceed with the following obligations:

a. Stop Work as specified in the Notice.

b. Complete any Work specified in the Notice of Termination in a least
cost/shortest time manner while still maintaining the quality called for under the
Contract Documents.

c. Leave the property upon which the Contractor was working and upon which
the facility (or facilities) forming the basis of the Contract Document is situated
in a safe and sanitary manner such that it does not pose any threat to the public
health or safety.

d. Terminate all subcontracts to the extent that they relate to the portions of the
Work terminated.
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e. Place no further subcontracts or orders, except as necessary to complete the
continued portion of the Contract.

f.  Submit to the District's Representative, within ten (10) calendar days from the
Effective Date of the Notice of Termination, all of the usual documentation
called for by the Contract Documents to substantiate all costs incurred by the
Contractor for labor, materials and equipment through the Effective Date of the
Notice of Termination. Any documentation substantiating costs incurred by the
Contractor solely as a result of the District's exercise of its right to terminate
this Contract pursuant to this clause, which costs the contractor is authorized
under the Contract documents to incur, shall: (1) be submitted to and received
by the Engineer no later than 30 calendar days after the Effective Date of the
Notice of Termination; (2) describe the costs incurred with particularity; and (3)
be conspicuously identified as “Termination Costs occasioned by the District's
Termination for Convenience.”

4. Termination of the Contract shall not relieve Surety of its obligation for any just claims
arising out of or relating to the Work performed.

5. In the event that the District exercises its right to terminate this Contract pursuant to
this clause, the District shall pay the Contractor, upon the Contractor's submission of
the documentation required by this clause and other applicable provisions of the
Contract Documents, the following amounts:

a. All actual reimbursable costs incurred according to the provisions of this
Contract.

b. A reasonable allowance for profit on the cost of the Work performed, provided
Contractor establishes to the satisfaction of the District's Representative that it
is reasonably probable that Contractor would have made a profit had the
Contract been completed and provided further, that the profit allowed shall in
no event exceed fifteen (15%) percent of the costs.

c. A reasonable allowance for Contractor's administrative costs in determining
the amount payable due to termination of the Contract under this Article.

C. Notwithstanding any other provision of this Article, when immediate action is
necessary to protect life and safety or to reduce significant exposure or liability, the
District may immediately order Contractor to cease Work on the Project until such
safety or liability issues are addressed to the satisfaction of the District or the Contract
is terminated.

D. District shall not be liable for any costs other than the charges or portions thereof which
are specified herein. Contractor shall not be entitled to payment for unperformed Work
including, without limitation, any overhead and profit on the portion of the Work that is
terminated and shall not be entitled to damages or compensation of any kind or nature
for termination of Work.
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ARTICLE 50. WARRANTY AND GUARANTEE OF WORK

A

April, 2026

Contractor hereby warrants that materials and Work shall be completed in
conformance with the Contract Documents and that the materials and Work provided
will fulfill the requirements of this Warranty. Contractor hereby agrees to repair or
replace, at the discretion of the District, any or all Work that may prove to be defective
in its workmanship, materials furnished, methods of installation or fail to conform to
the Contract Document requirements together with any other Work which may be
damaged or displaced by such defect(s) within a period of one (1) year from the date
of the Notice of Completion of the Project without any expense whatever to the District,
ordinary wear and tear and unusual abuse and neglect excepted. Contractor shall be
required to promptly repair or replace defective equipment or materials, at Contractor’s
option. All costs associated with such corrective actions and testing, including the
removal, replacement, and reinstitution of equipment and materials necessary to gain
access, shall be the sole responsibility of the Contractor.

For any Work so corrected, Contractor's obligation hereunder to correct defective
Work shall be reinstated for an additional one (1) year period, commencing with the
date of acceptance of such corrected Work. The reinstatement of the one (1) year
warranty shall apply only to that portion of work that was corrected. Contractor shall
perform such tests as District may require to verify that any corrective actions,
including, without limitation, redesign, repairs, and replacements comply with the
requirements of the Contract. In the event of Contractor’s failure to comply with the
above-mentioned conditions within ten (10) calendar days after being notified in writing
of required repairs, to the reasonable satisfaction of the District, the District shall have
the right to correct and replace any defective or non-conforming Work and any work
damaged by such work or the replacement or correction thereof at Contractor’s sole
expense. Contractor shall be obligated to fully reimburse the District for any expenses
incurred hereunder immediately upon demand.

In addition to the warranty set forth in this Article, Contractor shall obtain for District all
warranties that would be given in normal commercial practice and assign to District
any and all manufacturer’s or installer's warranties for equipment or materials not
manufactured by Contractor and provided as part of the Work, to the extent that such
third-party warranties are assignable and extend beyond the warranty period set forth
in this Article. Contractor shall furnish the District with all warranty and guarantee
documents prior to final Acceptance of the Project by the District as required.

When specifically indicated in the Contract Documents or when directed by the
Engineer, the District may furnish materials or products to the Contractor for
installation. In the event any act or failure to act by Contractor shall cause a warranty
applicable to any materials or products purchased by the District for installation by the
Contractor to be voided or reduced, Contractor shall indemnify District from and
against any cost, expense, or other liability arising therefrom, and shall be responsible
to the District for the cost of any repairs, replacement or other costs that would have
been covered by the warranty but for such act or failure to act by Contractor.

The Contractor shall remedy at its expense any damage to District-owned or controlled
real or personal property.
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F. The District shall notify the Contractor, in writing, within a reasonable time after the
discovery of any failure, defect, or damage. The Contractor shall within ten (10)
calendar days after being notified commence and perform with due diligence all
necessary Work. If the Contractor fails to promptly remedy any defect, or damage;
the District shall have the right to replace, repair or otherwise remedy the defect, or
damage at the Contractor’s expense.

G. In the event of any emergency constituting an immediate hazard to health, safety,
property, or licensees, when caused by Work of the Contractor not in accordance with
the Contract requirements, the District may undertake at Contractor’'s expense, and
without prior notice, all Work necessary to correct such condition.

H. Acceptance of Defective Work.

1. If, instead of requiring correction or removal and replacement of Defective Work,
the District prefers to accept it, District may do so. Contractor shall pay all claims,
costs, losses, and damages (including but not limited to all fees and charges of
engineers, architects, attorneys, and other professionals and all court or arbitration
or other dispute resolution costs) attributable to District's evaluation of and
determination to accept such Defective Work and for the diminished value of the
Work.

2. Ifany acceptance of defective work occurs prior to release of the Project Retention,
a Change Order will be issued incorporating the necessary revisions in the
Contract Documents with respect to the Work, and District shall be entitled to an
appropriate decrease in the Contract Price, reflecting the diminished value of Work
and all costs incurred by District.

3. If the Project Retention is held in an escrow account as permitted by the Contract
Documents, Contractor will promptly alert the escrow holder, in writing, of the
amount of Retention to be paid to District.

4. If the acceptance of Defective Work occurs after release of the Project Retention,
an appropriate amount will be paid by Contractor to District.

I. District May Correct Defective Work.

1. If Contractor fails within a reasonable time after written notice from District’s
Representative to correct Defective Work, or to remove and replace rejected Work
as required by District, or if Contractor fails to perform the Work in accordance with
the Contract Documents, or if Contractor fails to comply with any other provision
of the Contract Documents, District may, after seven (7) Days’ written notice to
Contractor, correct, or remedy any such deficiency.

2. In connection with such corrective or remedial action, District may exclude
Contractor from all or part of the Site, take possession of all or part of the Work
and suspend Contractor’s services related thereto, take possession of Contractor’s
tools, appliances, construction equipment and machinery at the Site, and
incorporate in the Work all materials and equipment stored at the Site or for which
District has paid Contractor but which are stored elsewhere. Contractor shall allow
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District and District's Representative, and the agents, employees, other
contractors, and consultants of each of them, access to the Site to enable District
to exercise the rights and remedies to correct the Defective Work.

3. All claims, costs, losses, and damages (including but not limited to all fees and
charges of engineers, architects, attorneys, and other professionals and all court
or arbitration or other dispute resolution costs) incurred or sustained by District
correcting the Defective Work will be charged against Contractor, and a Change
Order will be issued incorporating the necessary revisions into the Contract
Documents with respect to the Work; and District shall be entitled to an appropriate
decrease in the Contract Price.

4. Such claims, costs, losses and damages will include, but not be limited to, all costs
of repair, or replacement of work of others destroyed or damaged by correction,
removal, or replacement of Defective Work.

5. If the Change Order is executed after all payments under the Contract have been
paid by District and the Project Retention is held in an escrow account as permitted
by the Contract Documents, Contractor will promptly alert the escrow holder, in
writing, of the amount of Retention to be paid to District.

6. If the Change Order is executed after release of the Project Retention, an
appropriate amount will be paid by Contractor to District.

7. Contractor shall not be allowed an extension of the Contract Times because of any
delay in the performance of the Work attributable to District correcting Defective
work.

Nothing in the Warranty or in the Contract Documents shall be construed to limit the
rights and remedies available to District at law or in equity, including, but not limited
to, Code of Civil Procedure section 337.15.

ARTICLE 51. DOCUMENT RETENTION & EXAMINATION

A

April, 2026

In accordance with Government Code section 8546.7, records of both the District and
the Contractor shall be subject to examination and audit by the State Auditor General
for a period of three (3) years after final payment.

Contractor shall make available to the District any of the Contractor’s other documents
related to the Project immediately upon request of the District.

In addition to the State Auditor rights above, the District shall have the right to examine
and audit all books, estimates, records, contracts, documents, bid documents,
subcontracts, and other data of the Contractor (including computations and
projections) related to negotiating, pricing, or performing the modification in order to
evaluate the accuracy and completeness of the cost or pricing data at no additional
cost to the District, for a period of four (4) years after final payment.
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ARTICLE 52. SEPARATE CONTRACTS

A. The District reserves the right to let other contracts in connection with this Work or on
the Project site. Contractor shall permit other contractors reasonable access and
storage of their materials and execution of their work and shall properly connect and
coordinate its Work with theirs.

B. To ensure proper execution of its subsequent Work, Contractor shall immediately
inspect work already in place and shall at once report to the Engineer any problems
with the Work in place or discrepancies with the Contract Documents.

C. Contractor shall ascertain to its own satisfaction the scope of the Project and nature
of any other contracts that have been or may be awarded by the District in prosecution
of the Project to the end that Contractor may perform this Contract in the light of such
other contracts, if any. Nothing herein contained shall be interpreted as granting to
Contractor exclusive occupancy at site of the Project. Contractor shall not cause any
unnecessary hindrance or delay to any other contractor working on the Project. If
simultaneous execution of any contract for the Project is likely to cause interference
with performance of some other contract or contracts, the Engineer shall decide which
Contractor shall cease Work temporarily and which contractor shall continue or
whether work can be coordinated so that contractors may proceed simultaneously.
The District shall not be responsible for any damages suffered or for extra costs
incurred by Contractor resulting directly or indirectly from award, performance, or
attempted performance of any other contract or contracts on the Project site.

ARTICLE 53. NOTICE AND SERVICE THEREOF

All notices shall be in writing and either served by personal delivery or mailed to the other party
as designated in the Bid Forms. Written notice to the Contractor shall be addressed to
Contractor’s principal place of business unless Contractor designates another address in writing
for service of notice. Notice to District shall be addressed to the District as designated in the
Notice Inviting Bids unless District designates another address in writing for service of notice.
Notice shall be effective upon receipt or five (5) calendar days after being sent by first class mail,
whichever is earlier. Notice given by facsimile shall not be effective unless acknowledged in
writing by the receiving party.

ARTICLE 54. NOTICE OF THIRD PARTY CLAIMS

Pursuant to Public Contract Code section 9201, the District shall provide the Contractor with
timely notification of the receipt of any third-party claims relating to the Contract. The District is
entitled to recover reasonable costs incurred in providing such notification.

ARTICLE 55. STATE LICENSE BOARD NOTICE

Contractors are required by law to be licensed and regulated by the Contractors’ State License
Board which has jurisdiction to investigate complaints against contractors if a complaint regarding
a patent act or omission is filed within four (4) years of the date of the alleged violation. A
complaint regarding a latent act or omission pertaining to structural defects must be filed within
ten (10) years of the date of the alleged violation. Any questions concerning a contractor may be
referred to the Registrar, Contractors’ State License Board, P.O. Box 26000, Sacramento,
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California 95826.
ARTICLE 56. INTEGRATION

A. Oral Modifications Ineffective. No oral order, objection, direction, claim or notice by
any party or person shall affect or modify any of the terms or obligations contained in
the Contract Documents.

B. Contract Documents Represent Entire Contract. The Contract Documents
represent the entire agreement of the District and Contractor.

ARTICLE 57. ASSIGNMENT OF CONTRACT

Contractor shall not assign, transfer, convey, sublet or otherwise dispose of the rights or title of
interest of any or all of this contract without the prior written consent of the District. Any
assignment or change of Contractor's name of legal entity without the written consent of the
District shall be void. Any assignment of money due or to become due under this Contract shall
be subject to a prior lien for services rendered or Material supplied for performance of Work called
for under the Contract Documents in favor of all persons, firms, or corporations rendering such
services or supplying such Materials to the extent that claims are filed pursuant to the Civil Code,
the Code of Civil Procedure or the Government Code.

ARTICLE 58. CHANGE IN NAME AND NATURE OF CONTRACTOR’S LEGAL ENTITY

Should a change be contemplated in the name or nature of the Contractor’s legal entity,
the Contractor shall first notify the District in order that proper steps may be taken to have the
change reflected on the Contract and all related documents. No change of Contractor’'s name
or nature will affect District’s rights under the Contract, including but not limited to the bonds.

ARTICLE 59. ASSIGNMENT OF ANTITRUST ACTIONS

Pursuant to Public Contract Code section 7103.5, in entering into a public works contract or
subcontract to supply goods, services, or materials pursuant to a public works contract, Contractor
or subcontractor offers and agrees to assign to the District all rights, title, and interest in and to all
causes of action it may have under Section 4 of the Clayton Act (15 USC, Section 15) or under
the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the
Business and Professions Code), arising from the purchase of goods, services, or materials
pursuant to this contract or any subcontract. This assignment shall be made and become effective
at the time the District tenders final payment to the Contractor, without further acknowledgment
by the parties.

ARTICLE 60. PROHIBITED INTERESTS

No District official or representative who is authorized in such capacity and on behalf of
the District to negotiate, supervise, make, accept, or approve, or to take part in negotiating,
supervising, making, accepting or approving any engineering, inspection, construction or material
supply contract or any subcontract in connection with construction of the project, shall be or
become directly or indirectly interested financially in the Contract.
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ARTICLE 61. CONTROLLING LAW

Notwithstanding any subcontract or other contract with any subcontractor, supplier, or
other person or organization performing any part of the Work, this Contract shall be governed by
the law of the State of California excluding any choice of law provisions.

ARTICLE 62. JURISDICTION; VENUE

Contractor and any subcontractor, supplier, or other person or organization performing
any part of the Work agrees that any action or suits at law or in equity arising out of or related to
the bidding, award, or performance of the Work shall be maintained in the Superior Court of
Riverside County, California, and expressly consent to the jurisdiction of said court, regardless of
residence or domicile, and agree that said court shall be a proper venue for any such action.

ARTICLE 63. LAWS AND REGULATIONS

A. Contractor shall give all notices and comply with all laws, ordinances, rules and
regulations bearing on conduct of work as indicated and specified. If Contractor
observes that drawings and specifications are at variance therewith, it shall promptly
notify the Engineer in writing and any necessary changes shall be adjusted as provided
for in this Contract for changes in work. If Contractor performs any work knowing it to
be contrary to such laws, ordinances, rules and regulations, and without such notice
to the Engineer, it shall bear all costs arising therefrom.

B. Contractor shall be responsible for familiarity with the Americans with Disabilities Act
(“ADA”) (42 U.S.C. § 12101 et seq.). The Work will be performed in compliance with
ADA regulations.

ARTICLE 64. PATENTS

Contractor shall hold and save the District, officials, officers, employees, and authorized
volunteers harmless from liability of any nature or kind of claim therefrom including costs and
expenses for or on account of any patented or unpatented invention, article or appliance
manufactured, furnished or used by Contractor in the performance of this contract.

ARTICLE 65. OWNERSHIP OF CONTRACT DOCUMENTS

All Contract Documents furnished by the District are District property. They are not to be
used by Contractor or any subcontractor on other work nor shall Contractor claim any right to
such documents. With exception of one complete set of Contract Documents, all documents shall
be returned to the District on request at completion of the Work.

ARTICLE 66. NOTICE OF TAXABLE POSSESSORY INTEREST

In accordance with Revenue and Taxation Code section 107.6, the Contract Documents may
create a possessory interest subject to personal property taxation for which Contractor will be
responsible.
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ARTICLE 67. SURVIVAL OF OBLIGATIONS

All reresentations, indemnifications, warranties, and guarantees made in, required by, or given in
accordance with the Contract Documents, as well as all continuing obligations indicated in the
Contract Documents, will survive final payment, completion, and acceptance of the Work or
termination or completion of the Contract or termination of the services of Contractor.

END OF GENERAL CONDITIONS
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00 73 13 — SPECIAL CONDITIONS

1.1 Engineer of Record.

A. For purposes of this Project, the Engineer of Record or Engineer shall be: ENGEO
INC.

1.2 Location of the Project.

A. The Project is located 2121 ALAMEDA DIABLO.

1.3 Status of the Project Area and Rights-of-Way.

A. District, at its expense, will provide all rights-of-way or permits, or both, covering the
crossing of private property and public and private rights-of-way necessary for the
permanent Work; provided, however, Contractor shall, at its expense, obtain any
bonds or insurance policies or pay any fees and enter into any agreements required
by a controlling authority, e.g., Caltrans or Union Pacific Railroad Company, before
Contractor enters upon any property or right-of-way under the jurisdiction of any such
controlling authority for the purpose of performing Work.

B. District has acquired or is negotiating to acquire any rights-of-way, or both, necessary
for the permanent Work.

C. If such permits are required, all operations of Contractor shall conform to the
restrictions, regulations, and requirements set forth in said permits, copies of which
will be included in the Contract Documents.

D. Contractor may be required, as a condition for receiving final payment, to obtain, and
provide District's Representative with copies of, executed damage releases from the
owners of public and private property whose property has been damaged by the Work.
The damage releases will be on a form provided by District.

E. Contractor shall, also, as a condition for receiving final payment, obtain, and provide
District’'s Representative with copies of, executed damage releases from the owners
of certain public and private property or areas which have been crossed by the Work
or otherwise affected by the Work. The damage releases will be on a form provided
by District.

14 Site Data.

A. The data provided herein is for the information of Contractor and is subject to all
limitations and conditions set forth in the Contract Documents.

B. Subsurface Exploration Data. The following data are included in the Project Manual:

1. Letter from ENGEO re Soil Design Parameters for Permanent Embankment Repair
dated April 7, 2026.

C. Other Site Data. The following data are available for inspection at District’s office:
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1.5

1.6

1.7

1.8

1.9

1. NONE

Copies of these reports, drawings and other materials may be examined at District’s office
during regular business hours.

Designation of District's Representative.

A. Unless otherwise modified by District, District's Representative shall be Kathy Torru
General manager.

Modification of Hours of Work.

HOURS OF WORK ARE 7:00 a.m. and 6:00 p.m. M —F.

Project Retention

In accordance with Public Contract Code § 7201, District will withhold 5% of each progress
payment as retention on the Project.

Reverse Liquidated Damages Due to Unreasonable District Delay.

A. In compliance with the provisions of California Public Contract Code § 7102, the
Contractor will be compensated for damages incurred due to delays in completing the
Work due solely to the fault of the District, where such delay is unreasonable under
the circumstances and not contemplated by the parties and such delay is not the result
of Additional Work. The Contractor and District agree that determining actual damages
is impracticable and extremely difficult. As such, the Contractor shall be entitled to the
appropriate time extension and to payment of liquidated damages in the sum of
$250.00 per Day of delay in excess of the time specified for the Completion of the
Work. Such amount shall constitute the only payment allowed and shall necessarily
include all overhead (direct or indirect), all profit, all administrative costs, all bond
costs, all labor, materials, equipment and rental costs, and any other costs, expenses
and fees incurred or sustained as a result of such delay. The Contractor expressly
agrees to be limited solely to the liquidated damages for all such delays as defined in
this subsection.

Liguidated Damages Due to Contractor Delay.

A. Time is of the essence. Should Contractor fail to complete all or any part of the Work
within the time specified in the Contract Documents, District will suffer damage, the
amount of which is difficult, if not impossible, to ascertain and, pursuant to the authority
of Government Code section 53069.85, District shall therefore be entitled to $1,000
per Day as liquidated damages for each Day or part thereof that actual completion
extends beyond the time specified.

B. Liquidated damages may be deducted from progress payments due Contractor,
Project retention or may be collected directly from Contractor, or from Contractor's
surety. These provisions for liquidated damages shall not prevent District, in case of
Contractor's default, from terminating the Contractor.
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1.10 Utility Outages — Notices to Residents.

A

Should Contractor’s operations require interruption of any utility service, Contractor
shall notify District at least ten (10) Days prior to the scheduled outage. Contractor will
notify all impacted residents on a form provided by District at least seven (7) Days prior
to the scheduled outage.

Contractor shall be responsible for providing, at its cost, any temporary utility or
facilities necessitated by the utility outage.

1.11  Noise Restrictions

A

Contractor shall use only such equipment on the Work and in such state of repair so
that the emission of sound therefrom is within the noise tolerance level of that
equipment as established by Cal/lOSHA.

Contractor shall comply with the most restrictive of the following: (1) local sound control
and noise level rules, regulations and ordinances and (2) the requirements contained
in these Contract Documents, including hours of operation requirements.

No internal combustion engine shall be operated on the Project without a muffler of
the type recommended by the manufacturer. Should any muffler or other control
device sustain damage or be determined to be ineffective or defective, the Contractor
shall promptly remove the equipment and shall not return said equipment to the job
until the device is repaired or replaced. Said noise and vibration level requirements
shall apply to all equipment on the job or related to the job, including but not limited to,
trucks, transit mixers or transit equipment that may or may not be owned by the
Contractor.

1.12 Safety Programs.

NOT USED.

1.13 Coordination with Other Contractors.

NOT USED.

April, 2026

END OF SPECIAL CONDITIONS
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01 00 00 - GENERAL REQUIREMENTS

PART 1 -- GENERAL
1.1 DESCRIPTION
A. To be added

1.2 RELATED REQUIREMENTS SPECIFIED ELSEWHERE
PART 2 -- PRODUCTS (NOT USED)

PART 3 -- EXECUTION
3.1 LAYOUT OF WORK AND QUANTITY SURVEYS

A. General. The Contractor shall utilize a properly licensed surveyor to perform all layout
surveys required for the control and completion of the Work, and all necessary surveys
to compute quantities of Work performed.

District and/or the Engineer of Record has established primary control to be used by
the Contractor for establishing lines and grades required for the Work.

Primary control consists of benchmarks and horizontal control points in the vicinity of
the Work. A listing and identification of the primary control is provided on the
Drawings. Before beginning any layout work or construction activity, the Contractor
shall check and verify primary control, and shall advise the District Representative of
any discrepancies.

B. Quantity surveys. The Contractor shall perform such surveys and computations as
are necessary to determine quantities of Work performed or placed during each
progress payment period, and shall perform all surveys necessary for the District
Representative to determine final quantities of Work in place. The District
Representative will determine final quantities based upon the survey data provided by
the Contractor, and the design lines and grades. If requested by the District
Representative, the Contractor shall provide an electronic copy of data used for
quantity computations.

All surveys performed for measurement of final quantities of Work and material shall
be subject to approval of District's Representative. Unless waived by District’'s
Representative in each specific case, quantity surveys made by the Contractor shall
be made in the presence of District's Representative.

C. Surveying
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1. Accuracy. Degree of accuracy shall be an order high enough to satisfy tolerances
specified for the Work and the following:

(a) Right-of-way and alignment of tangents and curves shall be within 0.1 foot.

(b) Structure points shall be set within 0.01 foot, except where operational function
of the special features or installation of metalwork and equipment require
closer tolerances. When formwork has been placed and is ready for concrete,
the Contractor shall check the formwork for conformance with the drawings
and to ensure that the forms are sufficiently within the tolerance limits for the
completed work.

(c) Cross-section points shall be located within 0.1 foot, horizontally and vertically.

(d) Aerial Mapping shall meet National Mapping Standards for 2-foot contour
intervals.

Records. Survey data shall be recorded in accordance with recognized professional
surveying standards. Original field notes, computations, and other surveying data
shall be recorded on electronic data collectors or in standard field books and must be
of sufficient quality to enable the Contractor to prepare accurate record drawings as
required by the Contract Documents.

Cost. Unless otherwise called for by the Contract Documents, the cost of all material,
equipment, and labor required for surveys for the layout of work and quantity surveys
shall be included in the Schedule of Pay Items for items of work requiring the surveys.
No additional compensation shall be made to the Contractor for this Work.

3.2 SCHEDULE

A.

April, 2026

Estimated Schedule. Within 14 Days after the issuance of the Notice to Proceed,
Contractor shall prepare a Project schedule and shall submit this to the Engineer for
Approval. The receipt or Approval of any schedules by the Engineer or the District
shall not in any way relieve the Contractor of its obligations under the Contract
Documents. The Contractor is fully responsible to determine and provide for any and
all staffing and resources at levels which allow for good quality and timely completion
of the Project. Contractor’s failure to incorporate all elements of Work required for the
performance of the Contract or any inaccuracy in the schedule shall not excuse the
Contractor from performing all Work required for a completed Project within the
specified Contract time period. If the required schedule is not received by the time the
first payment under the Contract is due, Contractor shall not be paid until the schedule
is received, reviewed and accepted by the Engineer.

Schedule Contents. The schedule shall indicate the beginning and completion dates
of all phases of construction; critical path for all critical, sequential time related
activities; and “float time” for all “slack” or “gaps” in the non-critical activities. The
schedule shall clearly identify all staffing and other resources which in the Contractor’s
judgment are needed to complete the Project within the time specified for completion.
The overall Project Schedule duration shall be within the Contract time.

-122- 01 00 00 — GENERAL REQUIREMENTS

DCSD - Creek Bank Stabilization Project

38200.00001\44879203.4



C. Schedule Updates. Contractor shall continuously update its construction schedule.
Contractor shall submit an updated and accurate construction schedule to the
Engineer monthly when requested to do so by Engineer. Contractor shall also submit
schedules showing a three week detailed look-ahead at bi-weekly meetings conducted
with the District. The Engineer may withhold progress payments or other amounts due
under the Contract Documents if Contractor fails to submit an updated and accurate
construction schedule.

3.3 TEMPORARY FIELD OFFICE
A. Utility Services. Contractor, at its expense, shall arrange for, develop and maintain all

utilities, including but not limited to water, electric power, sewage disposal and
telephone communications, at the Site to meet the requirements of the Work.

B. Sanitation. The Contractor shall provide sanitary facilities for all persons working on
the project. These facilities shall be kept clean and shall not be unsightly or produce
odors.

3.4 PROTECTION OF WORK AND PROPERTY

A. All traffic detector loops, fences, walls, culverts, property line monuments, or other
obstructions (except property line monuments within five (5) feet of the centerline of
the mains) which are removed, damaged, or destroyed in the course of the Work, shall
be replaced or repaired to the original condition. If Contractor provides the District with
reasonable notice of the need for such repair or replacement, it shall be performed by
the District. If the Contractor fails to provide the District with reasonable notice, the
repair or replacement shall be performed by and at the expense of the Contractor to
the satisfaction of the District, whether or not those obstructions have been shown on
the Plans, unless otherwise stated herein. It is then the Contractor’s responsibility to
employ at its expense a Licensed Land Surveyor to restore all property line
monuments located more than five (5) feet from the centerline of the mains, which are
destroyed or obliterated. Property line monuments located within five (5) feet of the
centerline of the mains will be replaced by the District at no expense to the Contractor,
provided the District is notified at least 48 hours before the property line monuments
are damaged.

B. Contractor shall provide such heat, covering, and enclosures as are necessary to
protect all Work, materials, equipment, appliances, and tools against damage by
weather conditions.

C. Contractor shall take adequate precautions to protect existing sidewalks, curbs,
pavements, utilities, and other adjoining property and structures, and to avoid damage
thereto, and Contractor shall repair any damage thereto caused by the Work
operations. Contractor shall:

1. Enclose the working area with a substantial barricade, and arrange work to cause
minimum amount of inconvenience and danger to the public.

2. Provide substantial barricades around any shrubs or trees indicated to be
preserved.
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3. Deliver materials to the Project site over a route designated by the Engineer.

4. Provide any and all dust control required and follow the Applicable air quality
regulations as appropriate. If the Contractor does not comply, the District shall
have the immediate authority to provide dust control and deduct the cost from
payments to the Contractor.

5. Confine Contractor’s apparatus, the storage of materials, and the operations of its
workers to limits required by law, ordinances, permits, or directions of the
Engineer. Contractor shall not unreasonably encumber the Project site with its
materials.

6. Take care to prevent disturbing or covering any survey markers, monuments, or
other devices marking property boundaries or corners. If such markers are
disturbed by accident, they shall be replaced by a civil engineer or land surveyor
acceptable to the District, at no cost to the District.

7. Ensure that existing facilities, fences and other structures are all adequately
protected and that, upon completion of all Work, all facilities that may have been
damaged are restored to a condition acceptable to the District.

8. Preserve and protect from injury all buildings, pole lines and all direction, warning
and mileage signs that have been placed within the right-of-way.

9. Atthe completion of work each day, leave the Project site in a clean, safe condition.

10. Comply with any stage construction and traffic control plans. Access to residences
and businesses shall be maintained at all times, unless otherwise permitted in
writing by the District.

These precautionary measures will apply continuously and not be limited to normal
working hours. Full compensation for the Work involved in the preservation of life,
safety and property as above specified shall be considered as included in the prices
paid for the various contract items of Work, and no additional allowance will be made
therefore.

Should damage to persons or property occur as a result of the Work, Contractor shall
be responsible for proper investigation, documentation, including video or
photography, to adequately memorialize and make a record of what transpired. The
District shall be entitled to inspect and copy any such documentation, video, or
photographs.

3.5 SITE CONDITIONS SURVEYS

A.

April, 2026

Work Included.

Contractor shall conduct thorough pre-construction and post-construction site
condition surveys of the entire project area. Site Conditions surveys shall include
written documentation of the conditions found, as well as photographs and video
recordings of the area within at least 80 feet of any construction area and staging area.
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The written notes, photographs, and video shall be suitable for forensic purposes to
resolve any damage claims that may arise as a result of construction.

B. Submittals.

1. Written documentation of site condition survey at pre-construction and post-
construction.

2. Photographs as described herein of pre-construction and post-construction
conditions.

3. Video recordings as described herein of pre-construction and post-construction
conditions.

4. Submittals shall be made within three days of the surveys. All post-construction
data shall be submitted prior to the final project inspection.

C. Site Condition Written Documentation.

Written documentation shall include the time, date, and conditions under which the
site survey was made. The documentation shall note the condition of structures,
pavement, sidewalks, utilities, fences, and etc. within the work areas.

D. Photographs.

1. General — Contractor shall take enough photographs during each site survey to
provide a record of conditions existing prior to construction and conditions after
construction.  Pre-construction photographs shall be taken prior to any
construction or mobilization of equipment, but not more that one week prior to
actual start of work. The pre-construction photographs may be staged at different
times to match the progression of the Work.

2. The photographs shall document existing damage to public and private facilities,
both prior to and after construction. Conditions to be documented include, but are
not limited to: sidewalk cracks, broken curbs, separated property walls,
improvements within public right-of-ways, access roads used, utility covers and
markings, signs, pavement striping, pavement, unique or unusual conditions,
adjacent driveways, landscaping, survey markers, and any feature directed by the
Engineer. Private property that is adjacent to the public right-of-way shall be
documented to the extent visible from the public right-of-way.

3. Photographs shall include items to indicate scale, as needed. In particular, scales
or other items shall be laid next to close ups of structural cracks and other
damaged areas being recorded. Scaling shall also be used to document elevation
differences, as needed.

4. One set of color prints shall be submitted. Additional sets shall be available for
reviewing in settling any construction disputes. A set of photos shall also be
furnished in electronic format. The resolution shall be at least equal to 7 mega-
pixels. All photos shall be documented as to time and date taken, photographer,
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project number, location, and orientation. Documentation shall include a brief
description of objects photographed.

E. Video Recording.

1. Video recordings shall document the conditions of the entire area affected by
construction, as well as nearby structures and facilities. The general
documentation requirements for videos are the same as for photographs. Video
recorders shall accurately and continuously record the time and date.

2. Video recordings shall include an audio portion made simultaneously during the
videoing. The audio recording shall describe the location, time, orientation, and
objects being recorded. Special commentary shall be provided for unusual
conditions or damage noted.

3. Video equipment shall be capable of producing high resolution images and shall
have zoom capabilities.

4. Video recordings shall provide an overall picture of the sites and shall provide
detailed images of damaged areas. Video shall extend to the maximum height of
structures.

5. The Engineer shall have the right to reject any audio video recordings submitted
with unintelligible audio, uncontrolled pan or zoom, or of poor quality. Video
recordings shall be repeated when rejected.

6. Video recordings shall be submitted with labels indicating the project, date,
recorder, and other pertinent information. Recordings shall be submitted on
standard DVDs in a standard format.

F. Timing.

Contractor shall provide written notice of the time scheduled for the site conditions
survey and the place it is to begin. Contractor shall obtain the Engineer’s concurrence
prior to beginning the condition survey. The Engineer reserves the right to cancel the
survey due to weather conditions or other problems. Videoing shall be done during
times of good visibility and no videoing or photography shall be done during periods of
visible precipitation or when standing water obscures pavement. Contractor shall
provide the Engineer with an opportunity to have a representative present when taking
the photos and provide guidance during photographing.

G. Site Surveyor.

The site condition surveyor(s) shall be experienced in construction and potential
damage concerns. The site condition surveyor(s) shall be familiar with the
photography and video equipment being used.

H. Field Quality Control.
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Prior to submitting videos and photographs, the Contractor shall spot check the photos
and videos in the field to insure they accurately reflect the actual conditions and to
insure they are correctly labeled.

Soils Compaction Testing.

1.

All soils compaction testing will be done by a licensed geotechnical engineer
furnished by the District. Soils compaction testing will be done for all footings and
foundations prior to placement of rebar or concrete.

For pipeline construction, soil compaction testing will be done at 100-foot intervals
at the bottom of the trench prior to placement of pipe bedding; at the top of the pipe
bedding above the pipe; every two vertical feet of trench backfill; at the top of the
trench backfill, which sould be the bottom of the pavement section; and at the top
of the aggregate base prior to pavement construction.

3.6 SUBMITTAL REQUIREMENTS FOR MANUALS AND RECORD DRAWINGS

A.

April, 2026

General. The Contractor shall furnish all materials and perform all Work required for
furnishing submittals to District in accordance with Contract Documents.

Technical Manuals.

1.

The Contractor shall submit technical operation and maintenance information for
each item of mechanical, electrical and instrumentation equipment in an organized
manner in the Technical Manual. It shall be written so that it can be used and
understood by District’'s operation and maintenance staff.

The Technical Manual shall be subdivided first by specification section number;
second, by equipment item; and last, by "Category." "Categories" shall conform to
the following (as applicable):

(a) Category 1 - Equipment Summary:

(1) Summary: A summary table shall indicate the equipment name,
equipment number, and process area in which the equipment is installed.

(b) Category 2 - Operational Procedures:

(1) Procedures: Manufacturer-recommended procedures on the following
shall be included in Part 2:

a. Installation

b. Adjustment

c. Startup

d. Location of controls, special tools, equipment required, or related

instrumentation needed for operation
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e. Operation procedures

f. Load changes

g. Calibration

h. Shutdown

i. Troubleshooting

j- Disassembly

k. Reassembly

I.  Realignment

m. Testing to determine performance efficiency

n. Tabulation of proper settings for all pressure relief valves, low and
high pressure switches, and other protection devices

o. List of all electrical relay settings including alarm and contact
settings

(c) Category 3 - Preventive Maintenance Procedures:

(1) Procedures: Preventive maintenance procedures shall include all
manufacturer-recommended procedures to be performed on a periodic
basis, both by removing and replacing the equipment or component, and
by leaving the equipment in place.

(2) Schedules: Recommended frequency of preventive maintenance
procedures shall be included. Lubrication schedules, including lubricant
SAE grade, type, and temperature ranges, shall be covered.

(d) Category 4 - Parts List:

(1) Parts List: A complete parts list shall be furnished, including a generic
description and manufacturer's identification number for each part.
Addresses and telephone numbers of the nearest supplier and parts
warehouse shall be included.

(2) Drawings: Cross-sectional or exploded view drawings shall accompany
the parts list.

(e) Category 5 - Wiring Diagrams:

(1) Diagrams: Part 5 shall include complete internal and connection wiring
diagrams for electrical equipment items.

(f) Category 6 - Shop Drawings:
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(1) Drawings: This part shall include approved shop or fabrication drawings,
complete with dimensions.

(g) Category 7 - Safety:

(1) Procedures: This part describes the safety precautions to be taken when
operating and maintaining the equipment or working near it.

(h) Category 8 - Documentation:

(1) All equipment warranties, affidavits, and certifications required by the
Technical Specifications shall be placed in this part.

3. The Contractor shall furnish to District six (6) identical Technical Manuals. Each
set shall consist of one or more volumes, each of which shall be bound in a
standard binder.

C. Spare Parts List - The Contractor shall furnish to District six (6) identical sets of spare
parts information for all mechanical, electrical, and instrumentation equipment. The
spare parts list shall include the current list price of each spare part. The spare parts
list shall include those spare parts which each manufacturer recommends be
maintained by District in inventory. Each manufacturer or supplier shall indicate the
name, address, and telephone number of its nearest outlet of spare parts to assist
District in ordering. The Contractor shall cross-reference all spare parts lists to the
equipment numbers designated in the Contract Documents. The spare parts lists shall
be bound in standard size, 3-ring binder.

D. Record Drawings

1. The Contractor shall maintain one record set of Drawings at the Site. On these, it
shall mark all Project conditions, locations, configurations, and any other changes
or deviations which may vary from the information represented in the original
Contract Documents, including buried or concealed construction and utility
features which are revealed during the course of construction. Special attention
shall be given to recording the horizontal and vertical location of all buried utilities
that differ from the locations indicated, or which were not indicated on the Contract
Drawings. Said record drawings shall be supplemented by any detailed sketches
as necessary or directed to fully indicate the Work as actually constructed. These
master record drawings of the as-built conditions, including all revisions made
necessary by Addenda and Change Orders shall be maintained up-to-date during
the progress of the Project. Red ink shall be used for alterations and notes. Notes
shall identify relevant Change Orders by number and date.

2. For all Projects involving the installation of any pipeline, Contractor shall survey
and record the top of the pipe at a minimum of every 100 linear feet, and at each
bend, recording both the horizontal and vertical locations.

3. Record drawings shall be accessible to District’s Representative at all times during
the construction period. Failure on the Contractor’s part to keep record drawings
current could result in withholding partial payment.
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4. Upon Completion of the Project and as a condition of final acceptance, the

Contractor shall finalize and deliver a complete set of Record Drawings to District’s
Representative. The information submitted by the Contractor will be assumed to
be correct, and the Contractor shall be responsible for, and liable to District, for the
accuracy of such information, and for any errors or omissions which may or may
not appear on the Record Drawings.

E. Cost. Unless otherwise called for by the Contract Documents, the cost of all material,
equipment, and labor required to complete the Manuals and Record Drawings shall
be included in Contractor’s bid and distributed in the Schedule of Pay. No additional
compensation shall be made to the Contractor for this Work.

3.7 MATERIALS

A. Materials to be Furnished by the Contractor

1.

Inspection of Materials. Materials furnished by the Contractor which will become a
part of the Project shall be subject to inspection at any one or more of the following
locations, as determined by District’'s Representative: at the place of production
or manufacture, at the shipping point, or at the site of the Work. To allow sufficient
time to provide for inspection, the Contractor shall submit to District's
Representative, at the time of issuance, copies of purchase orders or other written
instrument confirming procurement of the materials, including drawings and other
pertinent information, covering materials on which inspection will be made.

No later than fourteen (14) Days prior to manufacture of material, Contractor
shall inform District’'s Representative, in writing, the date the material is to be
manufactured.

Contractors Obligations. The inspection of materials at any of the locations
specified above or the waiving of the inspection thereof shall not impact whether
the materials and equipment conform to the Contract Documents. Contractor will
not be relieved from furnishing materials meeting the requirements of the Contract
Documents due to District’s inspection or lack of inspection of the equipment or
materials. Acceptance of any materials will be made only after materials are
installed in the Project.

Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to accommodate District’s testing efforts,
including any travel required by Contractor's forces, shall be included in
Contractor’'s bid and distributed in the Schedule of Pay Items related to the
materials requiring testing. No additional compensation shall be made to the
Contractor for this Work.

3.8 LOCAL CONDITIONS AND REQUIREMENTS

A. Access to Work and Haul Routes

1.

April, 2026

General. All work on the rights-of-way necessary for access to the Site shall be
performed by the Contractor.
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2. Access, Damage, Restoration. The Contractor shall make his own investigation of
the condition of available public or private roads and of clearances,
restrictions, bridge-load limits, permit or bond requirements, and other limitations
that affect or may affect transportation and ingress or egress at the Site. Claims for
changes in Contract Price or Contract Times arising out of the unavailability of
transportation facilities or limitations thereon shall not be considered by District.

3. The Contractor shall maintain and repair any damage arising out of Contractor’s
operations to all roads used during construction of the Project, and upon
completion of all Work, but prior to final acceptance, the roads shall be restored
to their original condition. Prior to using any road for access to the Site, the
Contractor shall conduct a photograph and/or video survey of the roadway with a
copy submitted to District’'s Representative.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’'s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

B. Power. Contractor shall provide at its own expense all necessary power required for
operations under the contract. The Contractor shall provide and maintain in good
order such modern equipment and installations as shall be adequate in the opinion of
the Engineer to perform in a safe and satisfactory manner the Work required by the
contract.

C. Construction Water.

1. Construction water shall not be used for purposes other than those required to
satisfactorily complete the contract.

2. All connections to the District's water system used for the purposes of obtaining
construction water shall utilize a temporary construction meter and backflow
prevention device supplied by the District. The District-furnished backflow
prevention device shall be tested immediately after installation and the
construction meter and backflow prevention device shall not be placed into service
until the backflow prevention device passes such tests. Backflow prevention device
testing shall be performed in accordance with applicable standards, and test
results shall be provided to the Engineer. If the temporary construction meter and
backflow prevention device are moved to alternate location(s) during construction,
the backflow prevention device shall again be tested as described above
immediately after re-installation.

3. For each temporary construction meter requested by the Contractor for the
performance of work under this contract, an amount equivalent to the deposit
requirement for temporary construction meters listed in the current approved
version of the District’s Policies and Procedures Manual shall be withheld from the
final contract payment until the temporary construction meters are returned.

D. Operation of Existing Water Facilities
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1. The Contractor shall not operate any of the existing water systems, including
pumps, motors, and hydrants, but shall contact the District two (2) working days in
advance with a list and location of the water system facilities that will require
operating, opening, stopping, or closure by the District.

2. At the option of the Engineer, the Contractor may be permitted to operate valves
for the purpose of making connections to existing mains. The District will perform
all notification to existing customers regarding temporary loss of service.

3. Contractor shall submit a request on District’s standard form for any shut-down of
existing water facilities.

4. [**INSERT CONTRACTOR’S NOTICE (DOOR HANGERS) REQUIREMENTS, IF
ANY**],

E. Construction at Existing Utilities

1. General. Where the Work to be performed crosses or otherwise interferes with
water, sewer, gas, or oil pipelines; buried cable; or other public or private utilities,
the Contractor shall perform construction in such a manner so that no damage will
result to either public or private utilities. It shall be the responsibility of the
Contractor to determine the actual locations of, and make accommodates to
maintain, all utilities.

2. Permission, Notice and Liability. Before any utility is taken out of service,
permission shall be obtained by the Contractor from the owner. The owner, any
impacted resident or business owner and the District Representative will be
advised of the nature and duration of the utility outage as well as the Contractor’s
plan for providing temporary utilities if required by the owner. The Contractor shall
be liable for all damage which may result from its failure to maintain utilities during
the progress of the Work, and the Contractor shall indemnify District as required
by the Contract Documents from all claims arising out of or connected with damage
to utilities encountered during construction; damages resulting from disruption of
service; and injury to persons or damage to property resulting from the negligent,
accidental, or intentional breaching of utilities.

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’'s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

F. Traffic Control

1. General. Contractor shall abide by traffic control plans approved by the
appropriate jurisdiction.

2. Protections. Roads subject to interference by the Work shall be kept open or
suitable temporary passages through the Work shall be provided and maintained
by the Contractor. The Contractor shall provide, erect, and maintain all necessary
barricades, suitable and sufficient flasher lights, flag persons, danger signals, and
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signs, and shall take all necessary precautions for the protection of the Work and
the safety of the public. No construction work along public or private roads may
proceed until the Contractor has proper barricades, flasher lights, flag persons,
signals, and signs in place at the construction site.

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’'s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

G. Cleaning Up

1. Contractor at all times shall keep premises free from debris such as waste, rubbish,
and excess materials and equipment. Contractor shall not store debris under, in,
or about the premises. Contractor shall also clean all asphalt and concrete areas
to the degree necessary to remove oil, grease, fuel, or other stains caused by
Contractor operations or equipment. The use of water, resulting in mud on streets,
will not be permitted as substitute for sweeping or other methods. Dust control may
require having a water truck onsite for the duration of the project, and/or use of
temporary hoses and pipelines to convey water.

2. Contractor shall fully clean up the site at the completion of the Work. If the
Contractor fails to immediately clean up at the completion of the Work, the District
may do so and the cost of such clean up shall be charged back to the Contractor.

3.9 ENVIRONMENTAL QUALITY PROTECTION
A. Environmental Conditions

1. Contractor must comply with all applicable environmental laws, Project conditions,
and constraints.

2. District has considered these Environmental Conditions when determining the
Contract Times and no additional time or compensation will be added to the
Contract due to these Conditions.

B. Landscape and Vegetation Preservation

1. General. The Contractor shall exercise care to preserve the natural landscape
and vegetation, and shall conduct operations so as to prevent unnecessary
destruction, scarring, or defacing of the natural surroundings in the vicinity of the
Work.

2. Damage and Restoration. Movement of crews and equipment within the rights-of-
way and over routes provided for access to the Work shall be performed in a
manner to prevent damage to property. When no longer required, construction
roads shall be restored to original contours.

3. Upon completion of the Work, and following removal of construction facilities
and required cleanup, land used for construction purposes and not required for
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the completed installation shall be scarified and regraded, as required, so that all
surfaces are left in a condition that will facilitate natural revegetation, provide for
proper drainage, and prevent erosion.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to complete this Work, shall be included in
Contractor’'s bid and distributed in the Schedule of Pay Items. No additional
compensation shall be made to the Contractor for this Work.

C. Protected Species

1. General. If, in the performance of the Work, evidence of the possible occurrence
of any Federally listed threatened or endangered plant or animal is discovered,
the Contractor shall notify the District Representative immediately, giving the
location and nature of the findings. Written confirmation of the evidence, location
and nature of the findings shall be forwarded to District within 2 Days.

2. Procedures. The Contractor shall immediately cease all construction activities in
the immediate area of the discovery to the extent necessary to protect the
endangered plant or animal.

If directed by the District Representative, Contractor will refrain from working in
the immediate area, suspend the Work in its entirety, or alter its performance to
ensure full compliance with all applicable permits, laws and regulations. Any
District directed changes to the Work as a result of a siting will be pursuant to the
Contract Documents.

3. False Siting. Any costs or delays incurred by District or the Contractor due to
unreasonable or false notification of an endangered plant or animal will be borne
by the Contractor.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to comply with this paragraph, shall be
included in Contractor’s bid and distributed in the Schedule of Pay Items. No
additional compensation shall be made to the Contractor for this Work.

D. Preservation of Historical and Archeological Resources

1. General. If, in the performance of the Work, Contractor should unearth cultural
resources (for example, human remains, animal bones, stone tools, artifacts
and/or midden deposits) through excavation, grading, watering or other means,
the Contractor notify the Construction/Archeological Monitor and/or the
District Representative immediately, giving the location and nature of the findings.
Written confirmation of the evidence, location and nature of the findings shall be
forwarded to the Construction/Archeological Monitor and/or District within 2 Days.

2. Procedures. The Contractor shall immediately cease all construction activities in
the immediate area of the discovery to the extent necessary to protect the cultural
resource.
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If directed by the District Representative, Contractor will refrain from working in
the immediate area, suspend the Work in its entirety, or re-sequence and/or alter
its performance to ensure full compliance with all applicable permits, laws and
regulations. Should the presence of cultural resources be confirmed, the
Contractor  will assist the District Representative and the
Construction/Archeological Monitor in the preparation and implementation of a
data recovery plan. The Contractor shall provide such cooperation and assistance
as may be necessary to preserve the cultural resources for removal or other
disposition. Any District directed changes to the Work as a result of the cultural
resource will be pursuant to the Contract Documents.

3. Contractor's Liability. Should Contractor, without permission, injure, destroy,
excavate, appropriate, or remove any cultural resource on or adjacent to the Site, it
will be subject to disciplinary action, arrest and penalty under applicable law. The
Contractor shall be principally responsible for all costs of mitigation and/or
restoration of cultural resources related to the unauthorized actions identified
above. Contractor shall be required to pay for unauthorized damage and
mitigation costs to cultural resources (historical and archeological resources) as a
result of unauthorized activities that damage cultural resources and shall
indemnify District pursuant to the Contract Documents.

4. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to comply with this paragraph, shall be
included in Contractor’s bid and distributed in the Schedule of Pay Items. No
additional compensation shall be made to the Contractor for this Work.

E. Dust and Pollution Control

1. Contractor shall provide all necessary material, equipment and labor to prevent
and control the emission of dust and any other potential pollutant on site.

2. Contractor shall not discharge into the atmosphere from any source smoke, dust
or other air contaminants in violation of the law, rules, and regulations of the
governing agency.

3. Cost. Unless otherwise called for by the Contract Documents, the cost of all
material, equipment, and labor required to comply with this paragraph, shall be
included in Contractor’s bid and distributed in the Schedule of Pay Items. No
additional compensation shall be made to the Contractor for this Work.

F. Fugitive Dust

1. In addition to all other environmental and air quality requirements of the Contract
Documents, Contractor must also comply with the most recent version of any rules
implemented by the Air Quality Management District (AQMD) with jurisdiction over
the Project in order to reduce the amount of particulate matter entrained in the
ambient air as a result of the Project. All equipment shall be AQMD compliant and
permitted, as needed.
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2. District has considered these other requirements when determining the Contract
Times and no additional time or compensation will be added to the Contract due
to these requirements.

G. Management of Storm, Surface and Other Waters

1. Storm water, surface water, groundwater, and nuisance, or other waters may be
encountered at various times during construction of the Project. Federal and State
laws require the District and its contractors to manage such waters pursuant to the
requirements of California State Water Resources Control Board Order Number
2009-0009-DWQ, the Federal Clean Water Act, and the California Porter Cologne
Water Quality Control Act. Contractor acknowledges that it has investigated the
risk arising from such waters in conjunction with the Project, and assumes any and
all risks and liabilities arising therefrom.

2. The Contractor shall perform all construction operations in such a manner as to
comply, and ensure all subcontractors to comply, with all applicable Federal,
State, and local laws, orders, and regulations concerning the control and abatement
of water pollution; and all terms and conditions of any applicable permits issued for
the Project. In the event there is a conflict between Federal, State, and local laws,
regulations, and requirements, the most stringent shall apply.

3. Contractor violations. If noncompliance should occur, the Contractor shall report
this to the District Representative immediately, with the specific information
submitted in writing within 2 Days. Consistent violations of applicable Federal,
State, or local laws, orders, regulations, or Water Quality Standards may result in
District stopping all site activity until compliance is ensured. The Contractor shall
not be entitled to any change in Contract Price or Contract Times, claim for damage,
or additional compensation by reason of such a work stoppage. Corrective
measures required to bring activities into compliance shall be at the Contractor's
expense.

4. Compliance with Construction General Storm water Permit. Contractor shall
determine whether it is required to comply, and comply if applicable, with all
aspects of the State Water Resources Control Board (State Board) Water Quality
Order No. 2009-0009-DWQ, National Pollutant Discharge Elimination System
General Permit for Storm Water Discharges Associated with Construction Activity
(Permit) for all projects that involve construction on or disturbance of one acre or
more of land or which are part of a larger common area of development.
Compliance shall, include, but not be limited to, the following:

(a) Contractor shall prepare and implement a Storm Water Pollution Prevention
Plan (SWPPP) for the Project site based on the appropriate Risk Level
requirements, and draft and coordinate submittal of all Permit related
documents with District's Legally Responsible Person and/or Authorized
Signatory as those terms are defined in the Permit. The Contractor shall
submit the SWPPP to the District Representative for review not less than
fifteen (15) Days prior to the start of on- site construction work. District will file
the Notice of Intent and pay the filing fee.
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(b) The SWPPP shall be developed by a Qualified SWPPP Developer and
implemented by a Qualified SWPPP Practitioner as those terms are defined in
the Permit and shall include industry standard requirements for water quality
control including but not be limited to the following:

April, 2026

(1)

)

(7)

Sediment and erosion control measures to manage sediment and
erosion including vegetative practices, structural control, silt fences,
straw dikes, sediment controls or operator controls as appropriate.
Storm water management measures shall be instituted as required,
including velocity dissipaters, and solid waste controls shall address
controls for building materials and offsite tracking of sediment.

Wastewater and storm water management controls to divert offsite
surface flows around the Project site and to divert surface flows within the
Project area away from areas of open earth or stockpiles of building and
other materials. Wastewater from general construction activities, such as
drain water collection, aggregate processing, concrete batching, drilling,
grouting, or other construction operations, shall not enter flowing or dry
watercourses without having met the authorized non-storm water
discharge requirements listed in State Board Water Quality Order No.
2009-0009-DWQ, Section III.C., including proper notification to the
Regional Water Board.

Pollution prevention measures including methods of dewatering,
unwatering, excavating, or stockpiling earth and rock materials which
include prevention measures to control silting and erosion, and which will
intercept and settle any runoff of sediment-laden waters.

Turbidity prevention measures for prevention of excess turbidity
including, but are not restricted to, intercepting ditches, settling ponds,
gravel filter entrapment dikes, flocculating processes, recirculation,
combinations thereof, or other approved methods that are not harmful to
aquatic life. All such wastewaters discharged into surface waters, shall
contain the least concentration of settleable material possible, and shall
meet all conditions of section 402, the National Pollutant Discharge
Elimination System (NPDES) permit.

Overall construction site management measures to address changes at
the Project site as the Project moves through different phases and
changes that account for rainy and dry season management practices.

Pollution control measures and construction activity methods that will
prevent entrance, or accidental spillage, of solid matter, contaminants,
debris, or other pollutants or wastes, into streams, flowing or dry
watercourses, lakes, wetlands, reservoirs, or underground water
sources. Such pollutants and wastes include, but are not restricted to:
refuse, garbage, cement, sanitary waste, industrial waste, hazardous
materials, radioactive substances, oil and other petroleum products,
aggregate processing, tailings, mineral salts, and thermal pollution.

Control measures for stockpiled or deposited materials prohibiting the
stockpile or deposit of excavated materials, or other construction
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materials, near or on stream banks, lake shorelines, or other watercourse
perimeters where they can be washed away by high water or storm
runoff, or can, in any way, encroach upon the watercourse.

(8) Develop and implement a Rain Event Action Plan (REAP), if required, that
must be designed and implemented to protect all exposed portions of
the site 48 hours prior to any likely precipitation event.

(9) Monitoring, reporting and record keeping, as necessary to achieve
compliance with applicable Permit requirements, including but not limited
to annual reports and rain event reports.

(c) Before any Permitrelated documents, including the SWPPP, rain event reports,
or annual reports may be submitted to the State Board or implemented on the
Project site, they must first be reviewed and approved by District.

(d) District retains the right to procure and maintain coverage under the Permit for
the Project site if the Contractor fails to draft a SWPPP or other Permit related
document, or fails to proceed in a manner that is satisfactory to District.
District reserves the right to implement its own SWPPP at the Project site,
and hire additional contractors to maintain compliance. Whether Contractor
has adequately maintained compliance with the Permit shall be District’s sole
determination. In the event that Contractor has failed or is unable to
maintain compliance with the Permit, any costs or fines incurred by District in
implementing a SWPPP, or otherwise maintaining compliance with the
Construction General Permit shall be paid by the Contractor.

(e) Failure to implement the SWPPP or otherwise comply with the Permit is a
violation of federal and state law. Contractor hereby agrees to indemnify District
as required by the Contract Documents for any noncompliance or alleged
noncompliance with the Permit arising out of or in connection with the Project,
except for liability resulting from the sole established negligence, willful
misconduct or active negligence of District. District may seek damages from
Contractor for delay in completing the Contract in accordance with the
Contract Documents, caused by Contractor’s failure to comply with the Permit.

5. In addition to compliance with the Permit, Contractor shall comply with the
lawful requirements of any applicable municipality, district, drainage district, flood
control district, and other local agencies regarding discharges of storm water,
surface water, groundwater or other nuisance waters off of the Project site.

6. Oil storage tanks management.

(a) Storage tank placement. All oil or other petroleum product (hereinafter referred
to collectively as oil) storage tanks shall be placed at least 20 feet from
streams, flowing or dry watercourses, lakes, wetlands, reservoirs, and any
other water source.

(b) Storage area dikes. Storage areas shall be diked at least 12 inches high or
graded and sloped to permit safe containment of leaks and spills equal to the
capacity of all tanks and/or containers located within each area, plus a
sufficient amount of freeboard to contain the 25-year rainstorm.
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(c) Diked area barriers. Diked areas shall have an impermeable barrier at least
10 mils thick. Areas used for refueling operations shall have an impermeable
liner at least 10 mils thick buried under 2 to 4 inches of soil.

(d) Spill Prevention Control and Countermeasure Plan (SPCC). Where the
location of a construction site is such that oil from an accidental spillage could
reasonably be expected to enter into or upon the navigable waters of the
United States or adjoining shorelines, and the aggregate storage of oil at the
site is over 1,320 gallons or a single container has a capacity in excess of 660
gallons, the Contractor shall prepare an SPCC Plan. The Contractor shall
submit the SPCC Plan to the Engineer at least 30 days prior to delivery or
storage of oil at the site. The Plan must have been reviewed and certified by
a registered professional engineer in accordance with 40 C.F.R., part 112

7. Underground tank prohibition. The Contractor shall not use underground
storage tanks.

8. Construction safety standards. The Contractor shall comply with the sanitation
and potable water requirements of Section 7 of United States Bureau of
Reclamation's publication “Reclamation Safety And Health Standards.”

9. Other Permits.

(a) Other permits applicable to the Project are listed in the Special Conditions.
The Contractor shall obtain all other necessary licenses and permits.

(b) Monitoring. The Contractor is required to conduct monitoring in order to meet
the requirements of the permits, which may include sampling, testing and
inspections.

(c) Recordkeeping. The Contractor shall retain all records and data required by
the permits for the time specified in the contract.

10. Cost. Except as specified herein, the cost of complying with this section shall
be included in the Schedule of Pay Items for work which necessitate the water
pollution prevention measures required by this paragraph.

END OF GENERAL REQUIREMENTS
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EXHIBIT “A”
CHANGE ORDER FORM

Diablo Community Services District

Contract Change Order #

Project: Change Order No.:

Orig. Contract Amt.: $ Days

Contract No.:

Contractor: Prev. Appvd. Changes: $ Days
Owner: Diablo Community Services District This Change: $ Days
Revised Contract Amt.: $ Days

This Change Order covers changes to the subject contract as described herein. The Contractor
shall construct, furnish equipment and materials, and perform all work as necessary or required
to complete the Change Order items for a lump sum price agreed upon between the Contractor
and Diablo Community Services District, otherwise referred to as Owner.

Increase/ Contract
ltem (Decrease) Time
N Description of Changes in Contract Extension,
o.
Amount Days
1
2
Totals $

This Contract Change Order consists of 2 pages and any exhibits attached to this Contract Change Order shall not be part of the
Contract Change Order unless specifically initialed by or on behalf of both the Contractor and the Diablo Community Services District.

Contract Change Order # Page 1 of 2
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The amount of the contract will be increased by the sum of $ and the contract time shall be
extended by working days. The undersigned Contractor approves the foregoing Change Order # as to
the changes, if any, in the contract price specified for each item including any and all supervision costs
and other miscellaneous costs relating to the change in work, and as to the extension of time allowed,
if any, for completion of the entire work on account of said Change Order #. The Contractor agrees to
furnish all labor and materials and perform all other necessary work, inclusive of the directly or indirectly
related to the approved time extension, required to complete the Change order items. This document
will become a supplement of the contract and all provisions will apply hereto. It is understood that the
Change Order shall be effective when approved by the Owner.

Contractor accepts the terms and conditions stated above as full and final settlement of any and all
claims arising out of or related to the subject of this Change Order and acknowledges that the
compensation (time and cost) set forth herein comprises the total compensation due for the work or
change defined in the Change Order, including all impact on any unchanged work. By signing this
Change Order, the Contractor acknowledges and agrees that the stipulated compensation includes
payment for all Work contained in the Change Order, plus all payment for any acceleration or
interruption of schedules, extended overhead costs, delay, and all impact or cumulative impact on all
Work under this Contract. The signing of this Change Order acknowledges full mutual accord and
satisfaction for the change and that the stated time and/or cost constitute the total equitable adjustment
owed the Contractor as a result of the change. The Contractor hereby releases and agrees to waive all
rights, without exception or reservation of any kind whatsoever, to file any further claim or request for
equitable adjustment of any type, for any reasonably foreseeable cause that shall arise out of, or as a
result of, this Change Order and/or its impact on the remainder of the Work under the Contract.

Accepted:
(Signature) Contractor's Authorized Representative Date
Recommended:
(Signature) Kathy Torru, General Manager Date
Approved:
(Signature) Kathy Torru, General Manager Date
Item Justification for Change(s)
No.
1
2

This Contract Change Order consists of 2 pages and any exhibits attached to this Contract Change Order shall not be part of the
Contract Change Order unless specifically initialed by or on behalf of both the Contractor and the Diablo Community Services

District.Contract Change Order # Page 2 of 2
April, 2026 A-2 EXHIBIT “A”
DCSD - Creek Bank Stabilization Project Change Order Form

38200.00001\44879203.4



EXHIBIT “B”
FEDERAL FUNDING REQUIREMENTS

PART 1 - GENERAL
1.1 SUMMARY

A. Funding for the Contract has been provided in full or in part by grant funding from
the Federal Emergency Management Administration (“FEMA”) Public Assistance
Program as administered by the California Governor's Office of Emergency
Services (“Cal OES”).

C. Contractor acknowledges that District is actively seeking additional funding to
complete the Project and may continue seeking funding following commencement
of the Project. Contractor shall cooperate in District’s efforts to obtain funding. To
the extent any additional funding is acquired, Contractor agrees to comply with all
terms and conditions of such funding.

1.2 COMPLIANCE REQUIRED

A. Contractor shall comply, and assist District in complying, with all duties,
requirements, and obligations in and arising out of the funding from FEMA and Cal
OES.

B. Contractor shall also comply with all applicable funding requirements including, but
not limited to, the following, all of which are expressly incorporated herein by
reference:

e 2 CFR Subtitle A, Chapter I, Part 200 “Uniform Administrative
Requirements, Cost Principles, and Audit Requirements for Federal
Financial Assistance”

e Federal Funding Requirements attached hereto as Attachment “A”

e FEMA Funding Requirements attached hereto as Attachment “B”

C. Subcontracts, if any, shall contain a provision making them subject to all of the
provisions stipulated in this Contract. With respect to any conflict between these
Federal Funding Requirements and the Contract Documents and/or the provisions
of state law and except as otherwise required under federal law or regulation, the
more stringent requirement shall control.

April, 2026 B-1 EXHIBIT “B”
DCSD - Creek Bank Stabilization Project Federal Funding Requirements

38200.00001\44879203.4



ATTACHMENT “1”
FEDERAL FUNDING REQUIREMENTS

1. REQUIRED CONTRACT PROVISIONS IN ACCORDANCE WITH APPENDIX Il TO
PART 200 — CONTRACT PROVISIONS FOR NON-FEDERAL ENTITY CONTRACTS UNDER
FEDERAL AWARDS (2 C.F.R. § 200.327)

(a) Appendix Il to Part 200 (A) - Remedies. The parties shall comply with the
administrative, contractual, or legal remedies in the Contract Documents when Contractor violates
or breaches the Contract terms and shall comply with the applicable sanctions and penalties as
appropriate in the Contract Documents.

(b)  Appendix Il to Part 200 (B) - Termination for Cause/Convenience. The parties
shall comply with the termination for cause provision and the termination for convenience
provision in the Contract Documents.

(c) Appendix Il to Part 200 (C) — Equal Employment Opportunity. Since the Contract
meets the definition of a “federal assisted construction contract” in 41 CFR § 60-1.3, Contractor
agrees as follows during the performance of the Contract:

(i) Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender identity, or national
origin. Contractor will take affirmative action to ensure that applicants are employed, and that
employees are treated during employment without regard to their race, color, religion, sex, sexual
orientation, gender identity, or national origin. Such action shall include, but not be limited to the
following: Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising;
layoff or termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. Contractor agrees to post in conspicuous places, available to
employees and applicants for employment, notices to be provided setting forth the provisions of
this nondiscrimination clause.

(i) Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of Contractor, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, sexual orientation, gender identity, or
national origin.

(i)  Contractor will not discharge or in any other manner discriminate against
any employee or applicant for employment because such employee or applicant has inquired
about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee who has
access to the compensation information of other employees or applicants as a part of such
employee's essential job functions discloses the compensation of such other employees or
applicants to individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an investigation,
proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with the Contractor's legal duty to furnish information.

(iv)  Contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding, a notice to be
provided advising the said labor union or workers' representatives of Contractor's commitments

April, 2026 B-2 EXHIBIT “B”
DCSD - Creek Bank Stabilization Project Federal Funding Requirements

38200.00001\44879203.4



under this section, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(v) Contractor will comply with all rules, regulations, and relevant orders of the
Secretary of Labor.

(vi)  Contractor will furnish all information and reports required by rules,
regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to
his books, records, and accounts by the administering agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and orders.

(vii)  In the event of Contractor's noncompliance with the nondiscrimination
clauses of Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended in whole or in part and Contractor may be declared ineligible
for further Government contracts or federally assisted construction contracts by rule, regulation,
or order of the Secretary of Labor, or as otherwise provided by law.

(viii)  will include the portion of the sentence immediately preceding paragraph
(i) and the provisions of paragraphs (i) through (vii) in every subcontract or purchase order unless
exempted by rules, regulations, or orders of the Secretary of Labor, so that such provisions will
be binding upon each subcontractor or vendor. Contractor will take such action with respect to
any subcontract or purchase order as the administering agency may direct as a means of
enforcing such provisions, including sanctions for noncompliance:

(1) Provided, however, that in the event Contractor becomes involved
in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by
the administering agency, Contractor may request the United States to enter into such litigation
to protect the interests of the United States.

(2) District further agrees that it will be bound by the above equal
opportunity clause with respect to its own employment practices when it participates in federally
assisted construction work: Provided, That if District so participating is a State or local
government, the above equal opportunity clause is not applicable to any agency, instrumentality
or subdivision of such government which does not participate in work on or under the Construction
Contract.

(3) District agrees that it will assist and cooperate actively with the
administering agency and the Secretary of Labor in obtaining the compliance of Contractor and
subcontractors with the equal opportunity clause and the rules, regulations, and relevant orders
of the Secretary of Labor, that it will furnish the administering agency and the Secretary of Labor
such information as they may require for the supervision of such compliance, and that it will
otherwise assist the administering agency in the discharge of the agency's primary responsibility
for securing compliance.

4) District further agrees that it will refrain from entering into any
contract or contract modification with a contractor debarred from, or who has not demonstrated
eligibility for, Government contracts and federally assisted construction contracts pursuant to the
Executive Order and will carry out such sanctions and penalties for violation of the equal
opportunity clause as may be imposed upon contractors and subcontractors by the administering
agency or the Secretary of Labor. In addition, District agrees that if it fails or refuses to comply
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with these undertakings, the administering agency may take any or all of the following actions:
cancel, terminate, or suspend in whole or in part the grant (contract, loan, insurance, guarantee)
for this project; refrain from extending any further assistance to the applicant under the program
with respect to which the failure or refund occurred until satisfactory assurance of future
compliance has been received from such applicant; and refer the case to the Department of
Justice for appropriate legal proceedings.

(d)  Appendix Il to Part 200 (E) — Contract Work Hours and Safety Standards Act:
Contractor shall comply with 40 U.S.C. §§ 3702 and 3704, as supplemented by Department of
Labor regulations at 29 C.F.R. Part 5. Under 40 U.S.C. § 3702, Contractor is required to compute
the wages of every mechanic and laborer based on a standard work week of 40 hours. Work
exceeding the standard work week is permissible provided that the worker is compensated at a
rate of not less than one and a half times the basic rate of pay for all hours worked beyond 40
hours in the work week. Further, no laborer or mechanic must be required to work in surroundings
or under working conditions which are unsanitary, hazardous, or dangerous. Contractor shall
require all subcontractors to comply with this provision.

(e)  Appendix Il to Part 200 (F) — Rights to Inventions Made Under a Contract or
Agreement: This provision is not applicable to the Contract..

(f) Appendix Il to Part 200 (G) — Clean Air Act and Federal Water Pollution Control
Act: Contractor shall comply with the following:

(i) Pursuant to the Clean Air Act, (1) Contractor agrees to comply with all
applicable standards, orders or regulations issued pursuant to the Clean Air Act, as amended, 42
U.S.C. § 7401 et seq., (2) Contractor agrees to report each violation to District and understands
and agrees that District will, in turn, report each violation as required to assure notification to the
Federal awarding agency and the appropriate Environmental Protection District Regional Office,
and (3) Contractor agrees to include these requirements in each subcontract exceeding $150,000.

(i) Pursuant to the Federal Water Pollution Control Act, (1) Contractor agrees
to comply with all applicable standards, orders or regulations issued pursuant to the Federal
Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq., (2) Contractor agrees to report
each violation to District and understands and agrees that District will, in turn, report each violation
as required to assure notification to the Federal awarding agency and the appropriate
Environmental Protection Agency Regional Office, and (3) Contractor agrees to include these
requirements in each subcontract exceeding $150,000.

(g)  Appendix Il to Part 200 (H) — Debarment and Suspension:

(i) The Contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and
2 C.F.R. pt. 3000. As such Contractor is required to verify that none of Contractor’s principals
(defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded
(defined at 2 C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935).

(i) Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt.
3000, subpart C and must include a requirement to comply with these regulations in any lower
tier covered transaction it enters into.
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(i)  This certification is a material representation of fact relied upon by District.
If it is later determined that Contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2
C.F.R. pt. 3000, subpart C, in addition to remedies available to District, the Federal Government
may pursue available remedies, including but not limited to suspension and/or debarment.

(iv)  Contractor agrees to comply with the requirements of 2 C.F.R. pt. 180,
subpart C and 2 C.F.R. pt. 3000, subpart C throughout the Contract. Contractor further agrees to
include a provision requiring such compliance in its subcontracts.

(v)  Contractor warrants that it is not debarred, suspended, or otherwise
excluded from or ineligible for participation in any federal programs. Contractor also agrees to
verify that all subcontractors performing work under this Contract are not debarred, disqualified,
or otherwise prohibited from participation in accordance with the requirements above. Contractor
further agrees to notify District in writing immediately if Contractor or its subcontractors are not in
compliance during the term of this Contract.

(h)  Appendix Il to Part 200 (1) — Byrd Anti-Lobbying Act:

(i) Contractors that apply or bid for an award exceeding $100,000 must file
the required certification. Each tier certifies to the tier above that it will not and has not used
Federal appropriated funds to pay any person or organization for influencing or attempting to
influence an officer or employee of any agency, a member of Congress, officer or employee of
Congress, or an employee of a member of Congress in connection with obtaining any Federal
contract, grant or any other award covered by 31 U.S.C. 1352. Each tier must also disclose any
lobbying with non-Federal funds that takes place in connection with obtaining any Federal award.
Such disclosures are forwarded from tier to tier up to the recipient who in turn will forward the
certification(s) to the awarding agency.

(i) Appendix Il to Part 200 (J) — §200.323 Procurement of Recovered Materials:

(i) Contractor shall comply with section 6002 of the Solid Waste Disposal Act,
as amended by the Resource Conservation and Recovery Act of 1976 as amended, 42 U.S.C.
6962. The requirements of Section 6002 include procuring only items designated in guidelines of
the Environmental Protection Agency (EPA) at 40 C.F.R. part 247 that contain the highest
percentage of recovered materials practicable, consistent with maintaining a satisfactory level of
competition, where the purchase price of the item exceeds $10,000 or the value of the quantity
acquired during the preceding fiscal year exceeded $10,000; procuring solid waste management
services in a manner that maximizes energy and resource recovery; and establishing an
affirmative procurement program for procurement of recovered materials identified in the EPA
guidelines.

(i) Contractor should, to the greatest extent practicable and consistent with
law, purchase, acquire, or use products and services that can be reused, refurbished, or recycled;
contain recycled content, are biobased, or are energy and water efficient; and are sustainable.
This may include purchasing compostable items and other products and services that reduce the
use of single-use plastic products.

(iii)  In the performance of the Contract, Contractor shall make maximum use
of products containing recovered materials that are EPA-designated items unless the product

April, 2026 B-5 EXHIBIT “B”
DCSD - Creek Bank Stabilization Project Federal Funding Requirements

38200.00001\44879203.4



cannot be acquired: competitively within a timeframe providing for compliance with the contract
performance schedule; meeting contract performance requirements; or at a reasonable price.

(iv)  Information about this requirement, along with the list of EPA-designate
items, is available at EPA’'s Comprehensive Procurement Guidelines web site,
https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.

()] Appendix Il to Part 200 (K) — §200.216 Prohibition on Certain Telecommunications
and Video Surveillance Services or Equipment:

(i) Contractor shall not contract (or extend or renew a contract) to procure or
obtain equipment, services, or systems that uses covered telecommunications equipment or
services as a substantial or essential component of any system, or as critical technology as part
of any system funded under this Contract. As described in Public Law 115-232, section 889,
covered telecommunications equipment is telecommunications equipment produced by Huawei
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

(1) For the purpose of public safety, security of government facilities,
physical security surveillance of critical infrastructure, and other national security purposes,
video surveillance and telecommunications equipment produced by Hytera Communications
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology Company
(or any subsidiary or affiliate of such entities).

(2) Telecommunications or video surveillance services provided by
such entities or using such equipment.

(3) Telecommunications or video surveillance equipment or services
produced or provided by an entity that the Secretary of Defense, in consultation with the
Director of the National Intelligence or the Director of the Federal Bureau of Investigation,
reasonably believes to be an entity owned or controlled by, or otherwise connected to, the
government of a covered foreign country.

(i)  See Public Law 115-232, section 889 for additional information.

(k) Appendix Il to Part 200 (L) — §200.322 Domestic Preferences for Procurement:

(i) Contractor should, to the greatest extent practicable and consistent with
law, provide a preference for the purchase, acquisition, or use goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel, cement, and
other manufactured products). The requirements of this section must be included in all
subcontracts.

(i) For purposes of this section:

(1) “Produced in the United States” means, for iron and steel
products, that all manufacturing processes, from the initial melting stage through the application
of coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials
composed in whole or in part of nonferrous metals such as aluminum; plastics and polymer-
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based products such as polyvinyl chloride pipe; aggregates such as concrete; glass, including
optical fiber; and lumber.

2.  CONTRACTING WITH SMALL BUSINESSES, MINORITY BUSINESSES, WOMEN’S
BUSINESS ENTERPRISE, VETERAN-OWNED BUSINESSES, AND LABOR SURPLUS AREA
FIRMS (2 C.F.R. § 200.321)

(a) Contractor shall be subject to 2 C.F.R. § 200.321 and, when possible, should
ensure that that small businesses, minority businesses, women’s business enterprises, veteran-
owned businesses, and labor surplus area firms are considered.

(b)  Such consideration means:
(i) These business types are included on solicitation lists;

(i) These business types are solicited whenever they are deemed eligible as
potential sources;

(iii) Dividing procurement transactions into separate procurements to permit
maximum participation by these business types;

(iv)  Establishing delivery schedules (for example, the percentage of an order
to be delivered by a given date of each month) that encourage participation by these business
types; and

(v) Utilizing organizations such as the Small Business Administration and the
Minority Business Development Agency of the Department of Commerce.

(c) Contractor shall submit evidence of compliance with the foregoing when requested
by District.

3. COVERED UNMANNED AIRCRAFT SYSTEMS

To the extent applicable, Contractor shall comply with the requirements of the American Security
Drone Act, Pub. L. No. 118-31, §§ 1821-32 (2023), including the prohibition on use of Federal
funds for procurements and operation of covered unmanned aircraft systems from covered
entities. Contractor shall ensure that any unmanned aircraft systems, including drones, purchased
and/or used to complete the work under the Agreement are not manufactured or assembled by
an American Security Drone Act-covered foreign entity. A list of covered foreign entities is
maintained by the Federal Acquisition Security Council (FASC) and published in the System for
Award Management (SAM). Contractor also agrees to include these requirements in each
subcontract financed in whole or in part with Federal assistance by FEMA.
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ATTACHMENT “2”
FEMA FUNDING REQUIREMENTS

Contractor shall comply with applicable funding requirements from FEMA for the Public
Assistance Program, including, but not limited to, the following:

1. Program or Project Specific Terms and Conditions.

(a) Contractor and its successors, transferees, assignees, and subcontractors
acknowledge and agree to comply with applicable provisions governing FEMA access to records,
accounts, documents, information, facilities, and staff.

(b) The Contractor shall not use the DHS seal(s), logos, crests, or reproductions of
flags or likenesses of DHS agency officials without specific FEMA preapproval.

(c) This is an acknowledgement that FEMA financial assistance will be used to fund
all or a portion of this contract. The Vendor will comply with all applicable federal law, regulations,
executive orders, FEMA policies, procedures, and directives.

(d)  The Federal Government is not a party to this contract and is not subject to any
obligations or liabilities to the Agency, Contractor, any subcontractors or any other party pertaining
to any matter resulting from the contract.

(e)  Contractor acknowledges that 31 U.S.C. Chapter 38 (Administrative Remedies for
False Claims and Statements) applies to the Contractor’s actions pertaining to this contract.

(f) General and Administrative Expenses And Profit For Time And Materials
Contracts/Amendments.
(i) General and administrative expenses shall be negotiated and must

conform to the Cost Principles.

(i) Profit shall be negotiated as a separate element of the cost. To establish a
fair and reasonable profit, consideration must be given to the complexity of the work to be
performed, the risk borne by the Contractor, the Contractor's investment, the amount of
subcontracting, the quality of its record of past performance, and industry profit rates in the
surrounding geographical area for similar work.

(i)  Any agreement, amendment or change order for work performed on a time
and materials basis shall include a ceiling price that Contractor exceeds at its own risk.
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EXHIBIT “C”
DRAWINGS AND SPECIFICATIONS

The Drawings and Specifications for the Project are attached hereto and begin on the
following page.
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GEOTECHNICAL
ENVIRONMENTAL

WATER RESOURCES
CONSTRUCTION SERVICES
COASTAL/MARINE GEOTECHNICS

Project No.
17373.000.002

April 7, 2026

Ms. Kathy Torru

Diablo Community Services District
P.O. Box 321

Diablo, CA 94528

Subject: Embankment Repair near 2121 Alameda Diablo Avenue
Diablo, California

SOIL DESIGN PARAMETERS FOR PERMANENT EMBANKMENT REPAIR
Dear Ms. Torru:

This letter provides soil parameters for use in design of the permanent embankment repair near
2121 Alameda Diablo Avenue in Diablo, California. We understand a soil nail wall stabilization
solution is being considered for the project. We do not have on-site data available for use in
design, and have prepared the recommendations herein based on our experience in the area.

PRE-SCOUR AND POST-SCOUR CONDITION

The pre-scoured bank condition included a slope inclined at a gradient of approximately
%:1 (horizontal:vertical) in the upper portion and roughly 1:1 in the lower portion, with planted
landscape shrubs at the top and ivy/ground covering below.

The emergency backfilled, post-scour bank condition consists primarily of 2-foot-dimensioned
riprap fill roughly 30 feet long, 20 feet high (vertical), and inclined at a gradient of approximately
1:1. The post-scour soil condition behind the riprap was inclined at roughly %2:1 for the lower
portion, and vertical for the upper roughly 5 to 6 feet prior to receiving filter fabric and riprap
backfill.

GEOLOGY AND SEISMICITY

Dibblee (2005) maps the subject creek embankment repair site within Green Valley and underlain
by alluvial deposits (Qa) consisting of alluvial pebble gravel, sand, and clay of valley areas. Other
mapping indicates the alluvium is Holocene-aged. The site is located in a seismically active area
that contains numerous faults. Small earthquakes occur every year in the San Francisco Bay
region and larger earthquakes have been recorded and can be expected to occur in the future.
Faults have been cataloged and mapped by the United States Geological Survey (USGS) in the
Quaternary Fault and Fold Database of the United States. An active fault is defined by the
California Geologic Survey as one that experienced surface displacement within Holocene time
(about the last 11,700 years) (CGS, 2018).

For soil nail wall design purposes, a peak ground acceleration of 1.00g for the maximum
considered earthquake should be considered, along with a seismic coefficient (Kn) of 0.24g for
pseudostatic analysis (using the 15-centimeter threshold).
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SOIL NAIL WALL DESIGN PARAMETERS

We anticipate the embankment repair will consist of a soil nail wall with either a shotcrete facing
or a high-strength steel mesh facing, inclined at a gradient of roughly 1:1 over the existing riprap.
The following parameters should be considered in the design of soil nail wall, assuming rotary
drilled construction methods.

TABLE 1: Soil Nail Wall Design Parameters

UNIT FRICTION ULTIMATE BOND
COHESION STRESS

(pSf) (pSI)

SOIL MATERIAL WEIGHT ANGLE
(degrees)

Holocene Alluvium (Qa) 125 30 50 15

Existing 2’ Dia. Riprap (Fill) —
Ungrouted
Existing 2’ Dia. Riprap (Fill) —
Grouted (if incorporated) 165 34 1000 40
*Note: ultimate bond stress is only available where soil nail grout is in contact with soil or riprap material; neglect bond
stress for where soil nail is located within void space.

120 44 0 40*

In order to ensure that grout flows along the length of the soil nail and no voids form during
grouting within the bonded zone, soil nails should be designed and constructed with a minimum
inclination of 15 degrees below horizontal. We defer to the designer to determine horizontal and
vertical spacing necessary to achieve adequate global stability and satisfy design requirements.
Section 5.3 of FHWA-NHI-14-007 discusses current LRFD and ASD design methodologies used
for design of soil nail walls.

If shotcrete facing with grouted riprap is utilized, the shotcrete facing should be provided with a
drainage facility to prevent the build-up of hydrostatic pressure. Wall drainage can be provided
using prefabricated synthetic wall drain panels that are suitably attached to the riprap face and
hydraulically connected to routine weep holes or a subdrain collector pipe.

CLOSING

We strive to perform our services in accordance with generally accepted principles and practices
currently employed in the area; there is no warranty, express or implied. If you have any questions
or comments, please contact us.

Sincerely,

ENGEO Incorporated

LC,

lan D. McCreery, GE

idm/jam/cb



SCOPE OF WORK:

DESIGN AND CONSTRUCT A PERMANENT EMBANKMENT REPAIR TO STABILIZE THE EXISTING RIPRAP AND
SLOPE. THE CONCEPT SHOWN IN THESE DRAWINGS CONSISTS OF PERMANENT SOIL NAILS AND A
STRUCTURAL SHOTCRETE FACING.

ALTERNATIVE, STABILIZATION, AND SLOPE FACING METHODS MAY BE ACCEPTABLE UPON SUBMITTAL TO
AND APPROVAL BY THE DIABLO COMMUNITY SERVICES DISTRICT.

GENERAL NOTES:

1.

THE SOIL NAIL WALL STRUCTURE SHALL BE DESIGNED IN ACCORDANCE WITH THE PROCEDURES CONTAINED
IN THE FHWA "MANUAL FOR DESIGN AND CONSTRUCTION MONITORING OF SOIL NAIL WALLS", REPORT NO.
FHWA-SA-96—-069, AND FHWA "SOIL NAIL WALLS REFERENCE MANUAL®, REPORT NO. FHWA—NHI-14-007.

SOIL NAIL AND SHOTCRETE MATERIALS AND WORKMANSHIP SHALL BE IN ACCORDANCE WITH FHWA
SPECIFICATIONS, CBC 2025, AND THE REQUIREMENTS OF THE STATE OF CALIFORNIA DEPARTMENT OF
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION DATED 2022.

REFERENCE MATERIALS:

A.  "PRELIMINARY ENGINEERS REPORT: CREEK BANK STABILIZATION”, PREPARED BY ENGEO, INC., DATED
JULY 14, 2023.

B. TECHNICAL MEMORANDUM "AS—BUILT SCHEMATIC AND ESTIMATES FOR EMERGENCY RIP RAP BACKFILL
(FIELD APPROXIMATE, NOT SURVEYED)", PREPARED BY ENGEO, INC., DATED AUGUST 17, 2023.

C. "SUPPLEMENTAL INFORMATION FOR PERMANENT REPAIR ALTERNATIVES AND CONSIDERATION FOR
RWQCB COMMENTS”, PREPARED BY ENGEO, INC., DATED NOVEMBER 27, 2024.

D. "SOIL DESIGN PARAMETERS FOR PERMANENT EMBANKMENT REPAIR”, PREPARED BY ENGEO, INC.,
DATED APRIL 7, 2026.

E. "ACOE REQUESTED INFORMATION FOR PERMANENT EMBANKMENT REPAIR”, PREPARED BY ENGEO, INC.,
DATED APRIL 8, 2026.

THE GENERAL CONTRACTOR SHALL VERIFY ALL GRADES AND DIMENSIONS. SEE CONTRACT DRAWINGS AND
SPECIFICATIONS FOR ALL INFORMATION RELATIVE TO THE NEW AND EXISTING CONSTRUCTION AND
CONDITIONS. THE GC SHALL RESOLVE CONFLICTS BETWEEN THESE DRAWINGS AND OTHER CONTRACT
DRAWINGS WITH THE ENGINEER BEFORE PROCEEDING WITH CONSTRUCTION.

EXISTING UTILITES AND OTHER IMPROVEMENTS SHOWN ON THE DRAWING ARE APPROXIMATE LOCATIONS
AND NOT BASED ON FIELD EXPLORATION. ADDITIONAL UTILITIES MAY BE PRESENT AND/OR IN OTHER
LOCATIONS. THE GENERAL CONTRACTOR SHALL CONFIRM AND DETERMINE THE LOCATION OF ALL UTILITIES
AND DRILLING CLEARANCE PRIOR TO PROCEEDING WITH DRILLING OPERATIONS. THE GC SHALL OPEN
EXISTING MANHOLES AND VAULTS, MEASURE INVERTS AND CONFIRM CLEARANCE OF SOIL NAILS FROM
VAULTS AND EXISTING CONDITIONS. THE GC SHALL PERFORM POTHOLING AS NECESSARY TO CONFIRM
UTILITY DEPTHS WITH THE GROUND ANCHOR ZONE OF INFLUENCE.
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THE FIELD PRIOR TO CONSTRUCTION. REFERENCE SKETCH IN TECHNICAL MEMORANDUM
"AS—BUILT SCHEMATIC AND ESTIMATES FOR EMERGENCY RIP RAP BACKFILL (FIELD
APPROXIMATE, NOT SURVEYED)", PREPARED BY ENGEO, INC. DATED AUGUST 17, 2023.
RIPRAP MAY BE GROUTED PRIOR TO OR DURING SOIL NAIL CONSTRUCTION AS NECESSARY.
NO GROUT OR SHOTCRETE PLACEMENT BELOW THE OHWM.

FINAL SLOPE VEGETATION TO BE BY OTHERS.

AN ENGINEERED FACING METHOD COMPRISING OF HIGH—TENSILE STEEL MESH FACING WITH
MINIMUM 6—IN APERTURE OPENINGS (AQS) IS ALSO AN ALTERNATIVE UPON SUBMITTAL TO
AND APPROVAL BY THE DIABLO COMMUNITY SERVICES DISTRICT.
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