

DIABLO COMMUNITY SERVICES DISTRICT

Creek Bank Stabilization - 2121 Alameda Diablo Project

ADDENDUM NO. 3

August 20, 2026

The Diablo Community Services District ("District") clarifies the following and makes the following changes to the Contract Documents for the Creek Bank Stabilization - 2121 Alameda Diablo Project:

- **Technical Specifications.**

- On Drawing Sheet S-5 in the Updated Plans and Specifications, it states that: "The work embraced herein shall be done in accordance with the State of California Standard Specifications and Standard Plans dated 2025, including all amendments to date, insofar as the same may apply."
- The District clarifies as follows:
 - "State of California Standard Specifications" as used in Drawing Sheet S-6 shall refer to the specifications that can be accessed at this website: https://dot.ca.gov/-/media/dot-media/programs/design/documents/2025_stdspecs.pdf ("CalTrans Standard Specifications"). This definition shall be incorporated into the Contract Documents. Please note that the
 - "State of California Standard Plans" as used in Drawing Sheet S-5 shall mean the plans that can be accessed at this website: <https://dot.ca.gov/-/media/dot-media/programs/design/documents/2025-standard-plans-locked.pdf> ("CalTrans Standard Plans"). This definition shall be incorporated into the Contract Documents. Please note that there are additional revised CalTrans Standard Plans, that can be accessed at the following website: <https://dot.ca.gov/-/media/dot-media/programs/design/documents/2025-standard-plans-errata-no1-locked-a11y.pdf>. These are limited revisions, and Bidders should determine if the revised CalTrans Standard Plans are applicable to the Project.
 - The phrase "to date" as used in Drawing Sheet S-5 shall mean the date of Bidders' submittal of bids.
 - The terms "Technical Specifications" and "Specifications" in the Contract Documents shall refer to the Special Provisions of the CalTrans Specifications.

- Special Provisions to the CalTrans Standard Specifications and CalTrans Standard Plans are incorporated into the Plans and Specifications in the Contract Documents through Drawing Sheets S-5 and S-6. Bidders are responsible for reviewing all applicable State of California Standard Specifications and Standard Plans dated 2025, and locating any amendments or updates to them, before submitting their Bids.
- **Order of Precedence.** Article 2(B) of 00 72 13 – General Conditions in the Contract Documents is **DELETED** and **REPLACED** with the following:

B. Interpretations. The Contract Documents are intended to be fully cooperative and complementary. If the Contractor observes that any documents are in conflict, the Contractor shall promptly notify the Engineer in writing. In case of conflicts between the Contract Documents, the order of precedence shall be as follows:

1. Change Orders
2. Contract
3. Addenda
4. Special Conditions
5. Technical Specifications
6. Plans (Contract Drawings)
7. Contract
8. General Conditions
9. Instructions to Bidders
10. Notice Inviting Bids
11. Contractor's Bid Forms
12. Applicable Local Agency Standards and Specifications
13. CalTrans Standard Specifications
14. CalTrans Standard Plans
15. Reference Documents

With reference to the Drawings, the order of precedence shall be as follows:

1. Figures govern over scaled dimensions
 2. Detail drawings govern over general drawings
 3. Addenda or Change Order drawings govern over Contract Drawings
 4. Contract Drawings govern over Standard Drawings
 5. Contract Drawings govern over Shop Drawings
- **Engineer's Estimate.** The District has received inquiries as to the Engineer's Estimate. The estimate for the hard costs of construction is approximately \$342,000.

Unless otherwise stated herein, all other provisions of the Contract Documents remain unchanged.

Addendum No. 3 – DCSD – Creek Bank Stabilization Project – 2121 Alameda Diablo Project