

DIABLO COMMUNITY SERVICES DISTRICT

Creek Bank Stabilization - 2121 Alameda Diablo Project

ADDENDUM NO. 1

April 26, 2026

Extension of Bid Due Date. The Diablo Community Services District (“District”) shall extend the bid due date for the above-referenced Project such that bids will now be due no later than **Thursday, May 7, 2026, at 5:00 pm.** The remaining provisions of the Contract Documents remain in full force and effect. Bidders should review the Instruction to Bidders for all other requirements related to the submittal of bids.

District Responses to Questions: The District responds below to question provided by prospective bidders on the above-referenced project.

Question 1: What is the engineer’s estimate?

Answer: The engineer’s estimate is not included in the Contract Documents. Bidders should provide the lowest possible price to complete the work within the time provided in the Contract Documents.

Question 2: Are there any union requirements?

Answer: The District does not have any specific union requirements. Consistent with the requirements of the Contract Documents, The successful Bidder shall be required to comply with applicable prevailing wage requirements, including registration with the DIR. Bidders should review the Contract Documents for further information.

Question 3: Can the District provide a plan holder’s list?

Answer: The District does not maintain a list of plan holders as the Contract Documents are publicly available online at: diablocsd.org.

Question 4: Can there be a site visit?

*Answer: The District will provide a site visit on **Thursday, April 30, 2026, at 11:00 am.** Bidders shall meet the General Manager at **2121 Alameda Diablo.** The District shall not respond to questions at the site visit and the site visit does not eliminate or otherwise alter or impair the examination requirements of the Contract Documents.*

PLEASE TAKE NOTICE, the District does not intend to respond to any further written questions regarding the Project or Contract Documents.